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NUCLEAR POWER CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

 
DIRECTORATE OF CONTRACTS & MATERIALS MANAGEMENT 

 
 
Phone No. 91-22-2599 3000 / 1000 
Fax No. 91-22-2558 0741 

 
Tender Section, A-0 Block,  

Ground Floor, Nabhikiya Urja Bhavan,  
Anushakti Nagar, Mumbai 400 094.  

 
RFP No. NPCIL/BSR-220MWe/2024/01 

 
INSTRUCTION SHEET 

 
 
Instruction to Users indicating the RFP number, last date and time for receipt of proposal, 
places at which the proposal can be submitted and the date/ time and venue wherein the 
proposals will be opened shall be as below: 
 
1.0 Last date for receipt of proposal against  Upto 11:00 Hrs. IST on 31.03.2025 

RFP addressed to Executive Director, 
C&MM in sealed envelope at the 
following address: 

 

TENDER SECTION, 
DIRECTORATE OF CONTRACTS & MATERIALS MANAGEMENT, 
NUCLEAR POWER CORPORATION OF INDIA LIMITED, 
NABHIKIYA URJA BHAVAN,  
A-0 BLOCK, GROUND FLOOR,  
ANUSHAKTI NAGAR, MUMBAI-400 094               

 

 Proposal documents (in Hard Form as well as in Soft Form (Pen Drive)) delivered by 
hand can be deposited in the Proposal Box kept at the above address.   

 
2.0       DUE DATE AND TIME FOR OPENING 14:00 Hrs. IST on  04.04.2025 

OF PROPOSAL  
 

3.0 Manner And Method For Submission Of Proposals: 

 

3.1 All proposals shall be made in ENGLISH. Proposals submitted in any language other 

than ENGLISH must be accompanied by ENGLISH translation. Any printed literature 

submitted with the proposal in any other language shall be accompanied by 

authenticated English translation and for interpretation the English version shall 

govern. 
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3.2 Proposals received after last date and time will be declared “Late”. Such proposals 

WILL NOT be considered and, therefore, it is in the interest of the users to ensure that 

the proposals reach the Executive Director, Directorate of Contracts and Materials 

Management, Nuclear Power Corporation of India Limited, Nabhikiya Urja Bhavan, 

A-0 Block, Ground Floor, Anushaktinagar, Mumbai-400 094 on or before the last date 

and time stipulated for receipt of proposals. 

 
4.0 Expenses towards Submission of response to Request for Proposal (RFP) 
 

4.1 Authority shall not be responsible for expenses incurred towards preparation and 
submission of response to RFP as well as other expenses incurred towards it. 
 

5.0 Opening of Proposals: 
 

5.1    The proposal received without requisite EMD (Earnest Money Deposit)/ Proposal 

Security, within the stipulated time indicated in the RFP shall be summarily rejected. 

Details of payment of EMD shall be submitted along with the Proposal as per below 

format. USER shall be required to submit non-interest bearing EMD (Earnest Money 

Deposit)/ Proposal Security of Rs 10 crores well within proposal submission due date 

through online mode in the Bank Account details as mentioned under sub-clause –

xxiii “Proposal processing charges & Bank Details” under Annexure-3 of this RFP. 

 
EMD/Proposal 
Security Amount 

Transaction Date Transaction 
reference no. 

From which Bank 
transaction done 

    
 
5.2      Users shall submit Integrity Pact as per Format given in Appendix III: Integrity Pact of 

RFP in ORIGINAL by stipulated due date and time for submission of proposal.  

5.3      User shall submit a Non-Disclosure Agreement (NDA) as per the Appendix-V of RFP 

along with their proposal, with compliance of necessary legal requirement. 

 Note: The EMD payment details, IP and Non-Disclosure Agreement (NDA) shall be 

submitted in a SINGLE SEPERATE envelope inside the MAIN SEALED 

ENVELOPE. This envelope will be opened first to verify compliance towards above. 
 

5.4      Venue for opening of the Proposals: 
 

TENDER SECTION,  
DIRECTORATE OF CONTRACTS & MATERIALS MANAGEMENT, 
NUCLEAR POWER CORPORATION OF INDIA LIMITED, 
NABHIKIYA URJA BHAVAN, 
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A-0 BLOCK, GROUND FLOOR,  
ANUSHAKTI NAGAR, MUMBAI-400 094 
 

6.0 A pre-proposal meeting for providing clarifications to the user will be held offline at 

the date and time as indicated in the RFP at Nabhikiya Urja Bhavan, Nuclear Power 

Corporation of India Ltd., A-'0' Block, Ground Floor, Anushaktinagar, Mumbai-400 

094. For this purpose, user should send their queries before the end date stipulated in 

RFP for seeking Pre-Proposal Clarifications, in specified format i.e., Appendix-IV 

only. 

 
Note: Only Indian Citizens are allowed to attend the Pre-Proposal meeting. The 

details of representatives such as Name, Company Name, and Designation of the 

representative along with copy of Aadhaar Card and Authorization Letter from 

Company/User for participating in the Pre-Proposal meeting must be sent atleast two 

days prior to Pre-Proposal meeting date through email (edcmm_tender@npcil.co.in) 

to enable us to make requisite arrangements. 

 
7.0   A soft & editable (in MS Excel) copy of the queries shall be sent by e-mail to 

edcmm_tender@npcil.co.in, in the specified format (i.e., Appendix-IV of RFP) five 

calendar days prior to the date of Pre-proposal meeting. 

 
8.0 All communications/clarifications in hard copies, if, any, in respect of this RFP shall 

be addressed only to the Executive Director, Directorate of Contracts and Materials 

Management, Nuclear Power Corporation of India Ltd., Nabhikiya Urja Bhavan, “A-

0” Block, Ground Floor, Anushakti Nagar, Mumbai-400094 and all 

communications/clarifications in soft form, if, any, in respect of this RFP shall be sent 

to edcmm_tender@npcil.co.in  

 
9.0 In case the due date for opening of the proposal happens to be a holiday in NPCIL, 

proposal will be opened on the next working day. 

 

10. Amendments to RFP: The Authority reserves the right to issue any changes to RFP 

through amendments/corrigendum/addendum, clarifications, etc, to all Users who are 

interested to submit proposal, giving reasonable time, and prior to the proposal 

opening.  
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11. Users may please note that any future notifications, changes, extension of due date, 

etc. with regards to this Request For Proposal (RFP) will be published only at NPCIL 

website i.e. https://www.npcil.nic.in  

 
12.      User shall submit RFP checklist for submission made in the proposal as per the format 

below. 

RFP CHECKLIST 
 

Sr 
no. 

Description USER 

Confirmation 

(Yes / No) 
1. USER shall confirm the submission of EMD/Proposal Security 

transaction details along with the proposal in separate Envelop as 
per Annexure-3 of the RFP. 

 

2. USER shall confirm the submission of Details of User as per 
Appendix-I of the RFP. 

 

3. USER shall confirm the submission of Power of Attorney as per 
format Appendix-II of the RFP. 

 

4. USER shall confirm the submission of Integrity Pact as per format 
Appendix-III of the RFP. 

 

5. USER shall confirm the submission of Non-Discloser Agreement 
(NDA) as per format Appendix-V of the RFP. 

 

6. USER shall confirm submission of documentary evidence in 
support of Qualification Requirements (QR) duly certified by 
Statutory Auditor of USER is submitted along with their proposal 
as per Annexure-3 clause-(ii) of the RFP. 

 

7. USER shall confirm that they are meeting the criteria of Land 
area requirement as per Annexure-1: PART–A clause (A) of 
RFP. User to confirm that supporting information against above 
criteria is attached along with the proposal. 

 

8. USER shall confirm that they are meeting the criteria of 
Acceptance/Rejection for setting up NPP as per Annexure-1: 
PART–A clause (B) of RFP. User to confirm that supporting 
information against above criteria is attached along with the 
proposal. 

 

9. USER shall confirm that they are meeting the criteria of 
Screening Distance Values (SDVs) as per Annexure-1: PART–A 
clause (C) of RFP.  User to confirm that supporting information 
against above criteria is attached along with the proposal. 

 

10. USER shall confirm the submission of the proposal to Request for 
Proposal (RFP) in Hard Form as well as in Soft Form (Pen Drive) 
within due date & time of Proposal as per Annexure-3 of the RFP. 

 

 
 

****************** 
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DISCLAIMER 

 

The information contained in this Request for Proposal (the “RFP”) or any other information 

provided to the USERs, whether verbally or in writing or in any other form, by or on behalf 

of the Authority and its employees or advisors is provided to the USERs on the terms and 

conditions set out in this RFP and such other terms and conditions subject to which such 

information is provided. 

This RFP is not an agreement and further it is neither an offer nor an invitation by the NPCIL 

(hereinafter also referred interchangeably as Authority) to the USERs or any other Person. 

The purpose of this RFP is to provide the USERs with information that may be useful to 

them in the preparation and submission of their Proposals pursuant to this RFP.  

This RFP includes statements which reflect various assumptions and assessments arrived 

at by the Authority and their advisors for the Project. Such assumptions, assessments and 

statements do not purport to contain all the information that the USERs may require. The 

information contained in this RFP may not be appropriate for all Persons and it is not 

possible for the Authority and their employees or advisors to consider the investment 

objectives, financial situation and particular needs of each Person who reads this RFP. The 

assumptions, assessments, statements and information contained in this RFP may not be 

complete, accurate, adequate or correct. Each USER should therefore conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and information 

contained in this RFP. 

The information provided in this RFP to the USERs is on a wide range of matters, some of 

which may depend upon interpretation of the law. The information given is not intended to 
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be an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of the law. The Authority and their employees and 

advisors accept no responsibility for the accuracy or otherwise for any interpretation or 

opinion on laws expressed in this RFP. 

The Authority, its employees and advisors make no representation or warranty and shall 

have no liability to any person, including any USER under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this RFP or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the RFP and any assessment, assumption, 

statement or information contained therein or deemed to form part of this RFP or arising in 

any way for participation in this Proposal Stage. 

The Authority also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any USER upon the statements 

contained in this RFP. The Authority may in its absolute discretion, but without being under 

any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this RFP. 

The issue of this RFP does not imply that Authority is bound to qualify any USER or to 

award the Project to any USER. The Authority reserves the right to reject all or any of the 

Proposals without assigning any reasons whatsoever.  

The USER shall bear all its costs associated with or relating to the preparation and 

submission of its Proposal including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may 
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be required by the Authority or any other costs incurred in connection with or relating to its 

Proposal. All such costs and expenses will remain with the USER and the Authority shall 

not be liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by a USER in preparation or submission of the Proposal, regardless of 

the conduct or outcome of the Process. 
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INTRODUCTION 

Background 

On July 23, 2024, the Hon’ble Finance Minister Nirmala Sitharaman announced 

to bring out a policy document on appropriate energy transition pathways that 

balance the imperatives of employment, growth and environmental sustainability. 

One of the various measures announced by the Hon’ble Finance Minister, include 

opening up the nuclear power sector for private investments to boost the share of 

atomic energy production to achieve net-zero carbon emissions by 2070. One of 

the various measures announced by the Hon’ble Finance Minister, include 

partnering by Government of India with private sector for setting up Bharat Small 

Reactors (“BSRs:). This push for nuclear power, which is a non-fossil fuel and 

cleaner fuel, is in backdrop of India’s commitment to net-zero goals. 

  

Project Details 

i. The Industry/ies intending to set up the BSR, (hereinafter referred as 

“USER”) will have right on entire electricity output generated (net of 

auxiliary consumption) by the Nuclear Power Plant (“NPP”). Assets of 

NPP, for purpose of operation, will get transferred to NPCIL. However, 

beneficial ownership i.e. right over electricity generated and available after 

auxiliary consumption, will remain with the USER. (Contract will be made 

having appropriate provisions for such arrangement).  
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ii. The power plant will be eligible for status of Captive Generating Plant 

(“CGP”), (A proposal for suitable amendment of the Electricity Rules, 

2005, notified under the Electricity Act, 2003 is under consideration of the 

Ministry of Power). 

iii. USER is expected to use the power for meeting its own captive power 

requirements. However, in case the USER wishes to sell the electricity to 

other customers the tariff therefor will be determined by the DAE as per 

Atomic Energy Act, 1962 (especially Section 22 thereof) and such sale of 

power to other user will also be subject to other applicable State and 

Central Government regulations. 

iv. Under the proposed business model, the entire funding, required for 

Capital Expenditure (“CAPEX”) and Operating Expenditure (“OPEX”) 

(from pre-project to entire life cycle including reinstating the assets in case 

of any damage and decommissioning), is that of the USER.  

v. The project is to be constructed by the USER under the supervision and 

control of the NPCIL, and on completion, the asset is to be transferred to 

NPCIL for operation. Any incidence of tax(es) either direct or indirect or 

any other tax, shall be borne by the USER so as to ensure that NPCIL is 

not require to bear any tax related to such transfer. If at all any tax is levied 

by the competent authority, it shall be reimbursed by the USER. 

vi. Finances shall be arranged by the USER, against intangible asset. i.e. right 

of the USER to have beneficial ownership of the electricity that will be 

produced by the NPP. 
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vii. The activities broadly divided in four (4) stages, 

 Pre-project stage, 

 Construction phase, 

 Plant Operation phase,  

 Decommissioning phase 

  

a. Pre-project stage 

(i) USER will undertake a preliminary site evaluation study, of land 

offered/proposed by him for construction of BSR, to assess the 

suitability of site considering site selection guidelines of Atomic 

Energy Regulatory Board (“AERB”) (mainly in respect of ensuring 

that the site does not fall under rejection criteria). The site suitability 

carried by the USER, will be shared with NPCIL 

(ii)  USER and NPCIL will enter into a non-committal MoU for carrying 

out pre-project activities. The intent of non-committal MoU is not to 

bind NPCIL for any financial or any other commitments to comply 

for initiation of the NPP under BSR project. It is exclusively for 

facilitating and helping the USER to explore the site suitability for 

the NPP project. All expenditure incurred by NPCIL, including but 

not limited to manpower expenses for the above referred work shall 

be borne by the USER. 
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(iii)  Once the site is found to be suitable on preliminary study, USER 

will approach State Government authorities to seek reclassification 

of proposed land for setting up Nuclear Power Plant (in place of 

other forms of captive power plant) and also seek permission to sub-

lease the land to NPCIL under long term lease agreement (for 99 

years or more as agreed by both parties). 

(iv) Once the approval from State Government is obtained, a definitive 

agreement, (say, Agreement - 1) will be drawn between USER and 

NPCIL. This agreement will facilitate the following : 

 Sub-leasing of land to NPCIL for setting up Nuclear 

Power Plant (contingent ownership basis –at any stage, 

before initiation of construction of the NPP project, if 

NPP project is not taking off due to any reason the land 

will revert back to the USER).  

 NPCIL will be project proponent for the purpose of 

various clearances to be obtained. 

 USER will indemnify NPCIL till all approvals are received 

for construction of NPP project. 

(v) USER & NPCIL will carry out the detailed site evaluation studies 

and USER will bear all expenses (including that incurred by NPCIL, 

including manpower cost of NPCIL). Once site evaluation report is 

available, NPCIL will approach DAE site selection committee for 

approval. 
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(vi) After the site is approved by DAE site selection committee, NPCIL 

will approach MoEFCC and other statutory agencies for clearances. 

USER will bear all expenses (including that incurred by NPCIL, 

including manpower cost of NPCIL). 

(vii) The USER will select/identify agencies, for construction, of NPP 

under the supervision and control of NPCIL (except financial), 

amongst the approved list of vendors provided by the NPCIL. 

b. Construction phase 

(i)  For efficient and timely execution of the NPP project up to Initial 

Fuel Loading (IFL), parties will enter into another agreement ((say, 

Agreement-2) binding the parties for their obligations under BSR 

initiative. 

(ii) Contracts will be awarded by the USER, by choosing the contractor 

or/and supplier from the list of approved vendors or/and USERs that 

will be provided by NPCIL and Quality Assurance (“QA”) services 

shall be provided by NPCIL on basis of reimbursement by the USER 

of actual expenditure incurred by NPCIL. 

(iii) NPCIL will approach AERB for stage-wise approval as per defined 

process and construction will be done by the agencies selected by 

the USER under supervision and control of NPCIL. If required, for 

such approvals, stage wise project assets will be transferred to 

NPCIL, subject to the regulatory requirements as per the Atomic 

Energy Act, 1962 (“Atomic Energy Act”) or/and AERB guidelines. 
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(iv)  Once the NPP under BSR project has been fully constructed, the 

entire Asset will be transferred for purpose of operation thereof, to 

NPCIL under long term comprehensive O&M agreement (say, 

Agreement-3). The Asset transfer will be executed at a value of ₹ 

1. The transfer is for possession, control and operation & 

maintenance, and decommissioning of nuclear power plant. All the 

cost including the taxes, if any, will be levied to the USER. 

(v) There will be a tripartite agreement (say, Agreement-4) among 

USER, DAE and NPCIL for leasing of fuel and heavy water. All 

expenses for the fuel and heavy water are to be borne by the USER. 

(vi) Fuel and heavy water will be supplied by the DAE to NPCIL under 

the tripartite agreement. At this stage the asset will vest to NPCIL 

irrespective of any contrary covenant(s) in the MOU & Agreements. 

The commissioning activities will be carried out by NPCIL. 

c. Plant operation phase 

(i)  A comprehensive agreement (Agreement-3) as executed between 

NPCIL and USER for O&M including decommissioning of NPP shall 

be applicable.  

(ii) NPCIL will operate the NPP as per AERB regulation, guidelines and 

other statutory requirements as applicable from time to time.  

(iii) As per the norms for fixation of the tariff notified by the Department 

of Atomic Energy, the plant is expected to operate at Normative 
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Plant Load Factor (“PLF”) of 68.5%. The normative PLF is under 

consideration for revision to 72.5%. 

(iv) USER will bear the O&M and contingent CAPEX charges as 

applicable for safe, secured and efficient operation including En-

masse Coolant Channel Replacement (EMCCR), En-masse Feeder 

Replacement (EMFR) etc. of NPP. 

(v) All cost related to construction, operation and maintenance of spent 

fuel management facilities within the plant including Away-from-

Reactor (AFR) are to be borne by USER.  In case AFR facility is 

planned as common facility for a single user or multiple users, the 

cost will be borne by the single user or proportionally apportioned 

among multiple users as decided by DAE. 

(vi) All cost related to construction, operation of waste management and 

D2O upgradation facilities shall be borne by USER. 

(vii) Apart from reimbursement of the actual expenditure to NPCIL at all 

the stages, USER shall pay the charges for its (NPCIL’s) expertise 

at a  rate specified in terms of paise/kWh to be paid for the electricity 

that is generated (net of auxiliary consumption). In the year 2030-

31, the rate would be 60 paise/kWh. The charges will increase by 1 

paise/kWh per year, i.e. for the year 2031-32 charges will be 61 

paise/kWh, for the year 2032-33 the charges will be 62 paise/kWh 

and so on.) 
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(viii)  For purpose of the application of the Civil Liability for Nuclear 

Damage Act, 2010 (“CLND Act.”) NPCIL shall be operator and 

NPCIL will ensure appropriate compliance by taking suitable 

financial security or/and insurance policy therefor and the cost of 

such financial security or/and insurance policy shall be 

reimbursable to NPCIL by the USER. 

(ix) The fuel, spent fuel and heavy water shall always remain property 

of the DAE. At any point of time USER shall not have any ownership 

claim on the fuel, spent fuel and heavy water. 

(x) The net generation of electricity will be given to USER and USER 

will make necessary arrangement for its off-take. 

(xi) USER will provide the township with appropriate accommodation 

with suitable amenities, transportation, medical, schooling and other 

allied facilities including training facilities, security establishments, 

neighborhood development, etc. as agreed by the USER and 

NPCIL. 

d. Decommissioning phase 

The decommissioning activities will be carried out as provided in the 

Atomic Energy Act, 1962 and rules notified thereunder. The fund 

collected through the decommissioning levy as notified by the DAE 

from time to time and levied on the USER, will be used for funding the 

decommissioning activities. The maintaining of the fund shall be as per 

the guidelines issued by the DAE, from time to time. 
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viii. Exit Clause 

  Once the NPP construction commences, exit from the project by either 

party is not contemplated during the entire life of the project considering 

the safety and security of the NPP.  

  In case of unforeseen circumstances, the USER due to its own 

compulsions is unable to abide by the agreement conditions and is not 

in a position to continue with the project as financer & user,  under 

such circumstances, USER after getting approval from the lender of his 

finances and subsequently approval of DAE / NPCIL, may enter into 

Substitution agreement with third party. Subsequently, a tripartite 

agreement may be signed between USER, NPCIL/DAE & third party. 

Third party would, henceforth, take the responsibilities of the USER, 

and shall agree to proposal by the original agreement with all 

obligations & rights of original USER. This agreement will also cover 

the aspects related to sale / guaranteed offtake of energy produced by 

NPP 

 In circumstance(s) if the USER exits without substitute from the project 

at any stage, the entire NPP facility as exist at that stage including land 

will vest in the DAE without any compensation to the USER. DAE will 

review the project and may take appropriate decision in the public 

interest. 

 In exceptional circumstance(s) if NPCIL exits from the project at any 

stage, the DAE will step in to take the responsibility of NPCIL and make 
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all the arrangement for efficient completion of NPP. The DAE will also 

make an appropriate arrangement for efficient operationalization of the 

NPP in the public interest. 

ix. Force Majeure 

 Force Majeure” or “Force Majeure Event” shall mean occurrence in 

India of any or all of Non-Political Event, Indirect Political Event and 

Political Event. It may affect the performance of either Party. This is an 

act or event which is beyond the reasonable control of either Party and 

neither of the Party could have prevented or overcome by exercise of 

due diligence and following Good Industry Practice.  

 A Non-Political Event means act of God, epidemic, extremely adverse 

weather conditions, chemical or radioactive contamination or ionizing 

radiation of external to plant origin, fire or explosion of external to plant 

origin, external strikes & boycotts interrupting supplies and services to 

the Project resulting in under performance of the Project. 

 An Indirect Political Event means an act of war, invasion, armed conflict 

or act of foreign enemy, blockade, embargo, riot, insurrection, terrorist 

or military action, civil commotion or politically motivated sabotage 

industry-wide or State-wide strikes or industrial action resulting in 

underperformance of the Project. 

 A Political Event means acts or events by or on account of any 

Government Instrumentality like change in Law whose consequences 
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can’t be dealt by either party, compulsory acquisition in national interest 

or expropriation or any such analogous event or circumstances. 

 Neither party shall claim any relief in respect of a Force Majeure Event. 

Upon occurrence of any Force Majeure Event at any time, NPCIL is not 

liable to bear any cost and USER will continue to pay to NPCIL for the 

resources, which NPCIL has deployed for the project 

construction/operation, and safety and security of the facility.  

 In the event that the Parties are unable to agree in good faith about the 

occurrence or existence of a Force Majeure Event, such Dispute shall 

be finally settled in accordance with the Dispute Resolution Procedure 

of DAE, GoI; provided that the burden of proof for the occurrence or 

existence of such Force Majeure Event shall be upon the Party not 

agreeing to existence of Force Majeure event 

x. The technical details of the NPP, to enable the USER to understand the 

scope involved are given in Annexure-1. The Annexure is further divided 

into three parts, 

Part – A Pre-requisites for suitability of site for locating Nuclear Power 

plant (NPP) 

Part – B Regulatory aspects 

Part – C Project construction related information 
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xi. Information about likely expenditures during operation of the plant (other 

than CAPEX that would be required for EMCCR or/and EMFR or/and 

regular CAPEX required) are indicated in Annexure-2 

 
xii. Various proposal related requirements are given in Annexure-3. 

 
xiii. Completion cost of similar units, along with year of completion thereof and 

also cost of periodical refurbishment on account of En-Mass Coolant 

Channel Replacement (“EMCCR”) and En-Mass Feeder Replacement 

(“EMFR”) of similar 220 Mwe units is indicated in Annexure-4. 

 
xiv. In case in future, if a Special Purpose Vehicle (“SPV”) is formed for 

implementation of BSR, NPCIL reserves a right to substitute itself with 

such SPV for implementation of the BSR for all/any activities 

included/indicated in this RFP, along with its rights and liabilities. 
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Annexure -1: Technical Details of the NPP/BSR 

PART –A 
 

Pre-requisites for suitability of site for locating Nuclear Power plant (NPP) 
 

Suitability of a candidate site for locating NPP is assessed with respect to the 

requirements laid down in the latest revision of AERB Safety Code on Site Evaluation 

of Nuclear Facilities (AERB/NF/SC/S) and AERB safety guides pertaining to siting 

series (AERB/NFSG/S-1 to AERB/NF/SG/S-11) provide guidance for meeting the 

requirements of this code.  

Major requirements for assessment of preliminary feasibility of site for locating 2 x 220 

MWe BSR, in line with the above code and guides are as follows: - 

(A) Land area requirement for 2 x 220 MWe BSR 

 

The area of land required for twin unit 220 MWe BSR is around 331 hectares 

considering an exclusion zone radius of 1 km and 87 hectares considering an exclusion 

zone of 0.5 km from center of both the reactors. The land required for township including 

CISF colony will be additional. In case, the pump house required for drawl of raw water 

from a reservoir is to be located near to the reservoir (i.e. beyond the plant property 

boundary), additional land will be required for locating the pump house. 

Note: At present, as per the Code on siting EZ Radius is specified as 1 km. Proposal 

for further reduction from 1 km of EZ radius is under review 

(B) Acceptance/Rejection criteria 

Proposed site is required to be investigated w.r.t. safety against external environmental 

hazards. Acceptance/rejection criteria considered for preliminary site selection process 
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as per the latest revision of AERB Safety Code on Site Evaluation of Nuclear Facilities 

(AERB/NF/SC/S) is given in table below: 

Sr. No. Acceptance/rejection criteria for setting up NPP 

1 Seismic Zone 
NPP shall not be sited in Seismic Zone-V as per 
BIS-1893 (2016). 

2 
Presence of 
Active fault 

Existence of an active fault within a distance of 5 
km of a proposed site shall render the site 
unacceptable for locating any NPP facilities. 

3 
Formation of 
sand dunes 

Unless engineering solutions exist, regions prone to, 
or having migratory sand dunes is required to be 
avoided. 

4 
Water 
requirement 

At least for 7 days storage of water at plant site is 
required to be ensured which is required for the 
long-term heat removal from the core and spent fuel. 
If this cannot be ensured under all circumstances, 
the site will be deemed unsuitable. 

 

(C) Screening Distance Values (SDVs) for man-made hazards 

 

The Screening Distance Values (SDVs) of man-made hazards of a candidate site for 

its ready acceptance is given in the Table below. If the site does not satisfy any one 

of SDVs, it will be accepted based on the protection by means of suitable engineering, 

design or/and administrative procedures.  

 

Screening Distance Values (SDVs) for man-made hazards 

Sr. No. Characteristics SDV 

1 
Distance from airports including military 
airfields 

16 km 

2 
Distance from military installations storing 
ammunition etc. 

16 km 

3 
Distance from industrial facilities involving 
storage/handling of chemicals, explosives, 
etc. 

16 km 

4 

Distance from places of 
architectural/historical monuments, 
pilgrimage and tourists interest that could 
attract large floating population 

5 km 
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(D) Water Requirements 

(I) Water requirement for 2 x 220 MWe BSR – Inland sites 

Sr. 
No. 

Water consumption Flow Rate (m3/hr) 

1 

N.D.C.T. 
Evaporation 
Blow Down 
Drift loss 

 
1470 
835 
145 

Total : 2450 

2 
I.D.C.T. 
Evaporation 
Blow Down 

 
170 
120 

Total : 290 
3 Domestic Requirements 100 
4 Chlorination Plant Requirement 5 
5 Screen Wash Water Requirement 25 

6 
Pump Internal Water 
Consumption (For Cooling & 
Lubrication) 

5 

7 Emergency Make-Up Pond 5 

8 Fire Water System Make-up 30 

 Total 2910 

 Total water requirement with 10% margin 3250  m3/hr 

9 
Additional make up water required over and 

above the blowdown from NDCT & IDCT  
1550 

 Total Water requirement 4800  m3/hr 
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(II) Water requirement for 2×220 MWe BSR – Coastal sites 

 

Preliminary site data for the proposed site shall be submitted to site selection committee of 

DAE for acceptance. On acceptance of site by DAE further detail studies to be carried out 

for preparation of detail Site Evaluation Report, which is required for Application for siting 

consent to AERB.  

 

Sr. No. Location Flow Rate 
(m3/hr) 

(A) Sea water cooling (Once Through system) 

1 CCW + NAPW Circuit 
Heat Load per unit: 455.7 x 106 
kcal/hr (530 MWth) Allowable 
Temperature difference: 7 deg C 

65210 m3/hr 
per unit 

Total for two 
units: 1,30,420 

m3/hr 
 Total Sea water cooling requirement 

with 10% margin 
1,44,000 m3/hr 

(B) Fresh Water (River / Lake water) Make up requirements 

1 I.D.C.T. (APWC cooling safety related 
cooling system) 
Evaporation 
Blow Down 

 
  

170 
120 

Total: 290 
2 Domestic Requirements 100 

3 Chlorination Plant Requirement 5 

4 Screen Wash Water Requirement 25 

5 Pump Internal Water Consumption 
(For Cooling & Lubrication) 

5 
 

6 Emergency Make-Up Pond 5 
7 Fire Water System Make-up 30 

 Total 460 m3/hr 

 
Total Fresh Water make up 
requirement with 10% margin 506 m3/hr 
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PART –B 
 

Regulatory aspects 

 

All the activities right from site selection, design, construction, commissioning, 

operation and decommissioning of a Nuclear Power Plant (NPP) are regulated by 

Indian Nuclear Regulator i.e., Atomic Energy Regulatory Board (AERB). Applicable 

AERB codes and guides are to be complied in the various stages. 

 

The legal and regulatory framework for NPPs is provided in latest revision of AERB 

Safety Code on Regulation of Nuclear and Radiation facilities (AERB/SC/G). The 

Consent for siting, construction, commissioning and License for operation and 

decommissioning of NPP is required to be obtained from AERB. The objective of the 

Consent/License issued by AERB is to establish regulatory control over the activities 

of applicant/licensee of the NPP to ensure that such activities do not pose undue risk 

to personnel, public and the environment. For the sake of 220 MWe BSR 

applicant/Licensee will be NPCIL. 

Licensing is a continuous process throughout the lifetime of the NPP. The major 

stages involved in licensing process of NPP are:  

1) Siting 

2) Construction 

3) Commissioning 

4) Operation 

5) Decommissioning 

6) Release from Regulatory Control 
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It is required to submit an application along with identified submissions at each of the 

licensing stage. Apart from these identified submissions, other documents, referred to 

as ‘supporting documents’, may also be required during the safety review and 

assessment of application for Consent or License.  

 

1) Siting 

The consent at the first major stage, namely Siting, involves Site evaluation review 

process. This process may be divided in two sub-stages: (a) Preliminary evaluation 

and (b) Detailed evaluation.  

 

In the preliminary evaluation, site suitability is assessed considering seismic zone, 

distance to active fault, screening distance values, availability of cooling water, 

preliminary assessment of feasibility of implementation of emergency response and 

preliminary assessment of foundation strata.  

 

In the detailed evaluation stage, detailed assessment of design basis of external 

events and hazards, radiological impact assessment, detailed assessment of 

feasibility for implementation of emergency response, nuclear security measures with 

respect to site characteristics is carried out. The site is also evaluated with respect to 

all rejection criteria. Based on the satisfactory review of the application for siting, 

AERB issues ‘Siting’ consent. 

 

Following submissions are required to be made as minimum along with application for 

siting Consent to AERB: - 

i. Site Evaluation Report (SER) 
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ii. Report on Clause-wise compliance to AERB/NF/SC/S  

iii. Report on feasibility study for Emergency Preparedness  

iv. Report on dose apportionment considering all routes of effluent release to 

environment 

v. Report on Nuclear Security measures 

vi. Radioactive Waste Management Plan 

2) Construction 

 

The ‘Construction’ refers to start of civil works, erection of System Structures and 

components (SSCs) and performance of associated tests. Start of civil works is 

considered from commencement of Excavation inside operating island, and 

subsequently involves sub-stages such as First Pour of Concrete (FPC) and Major 

Equipment Erection (MEE). 

 

Design and associated safety analysis of NPP should be finalized prior to submission 

of application seeking Consent for Construction.  The Consent for ‘Construction’ is 

issued only after the design safety aspects of NPP including safety analysis are 

reviewed and NPP design is approved. The design safety aspects and those SSCs, 

which are irreversible are taken into account during this review. Based on the review 

and assessment of the NPP design, AERB identifies appropriate Regulatory Hold 

Points (RHP) during this Licensing stage e.g., Excavation of Site (Excavation 

consent), First Pour of Concrete (FPC Consent), Major Equipment Erection (MEE 

Consent) or additional intermediate stages, as found appropriate on case-to-case 

bases. 



Page 25 of 84 
 

 

AERB might consider compliance check of various QA aspects to verify the 

Applicants’ QA program implementation during manufacturing process and 

acceptability of third-party inspection services, as applicable. 

 

The following submissions are required to be provided as minimum along with the 

application for consent for construction: 

i. Preliminary Safety Analysis Report (PSAR),   

ii. Fire Hazard Analysis Report 

iii. Organization Structure of Responsible Organization (including Design Authority) 

iv. QA program for design, procurement and construction (including manufacturing) 

v. Clause-wise compliance to AERB safety codes on Design and Quality 

Assurance 

vi. Equipment Qualification Program Manual 

vii. Site-specific qualification of SSCs w.r.t. site specific parameters 

viii. Ageing Management Program Manual 

ix. Conceptual Decommissioning Plan 

3) Commissioning 

 

The commissioning activities may be initiated during the later period of Construction. 

There can be some overlap between the construction and commissioning stages 

wherein individual SSCs may be commissioned before construction of the entire NPP 

is complete. Commissioning activities are carried out in phases. Based on the review, 

AERB would identify RHP within these phases.  
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It is required to ensure compliance with licensing conditions and regulatory 

requirements at each RHP and submit a status report to seek AERB permission 

before proceeding further. Important commissioning and initial operation tests may be 

witnessed/observed by AERB.  

The following submissions are required to be provided as minimum along with the 

application: 

a. Updated PSAR 

b. Pre-Service Inspection (PSI)/In-Service Inspection (ISI) Manual 

c. Clause-wise compliance to AERB safety codes 

d. Overall commissioning Program (indicating different RHPs) 

e. Test Program and Acceptance Criteria 

f. Organization Structure of Responsible Organization (including Commissioning 

Group) 

4) Operation  

  a) License for Initial Operation 

The ‘Initial Operation’ of the NPP is considered to have started from stage the fuel is 

loaded in the reactor.  

 

AERB reviews initial test program, readiness of the applicant’s organization for the 

‘Initial Operation’ of NPP and ensures that the NPP would be operated safely. Any 

deviations noted during the review of NPP system performance data from design 

parameters (prior to initial fuel loading) would be reviewed appropriately by AERB.   
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License for ‘Initial Operation’ of NPP for a period of 5 years is granted by AERB only 

after confirming that Applicant has demonstrated compliance with applicable 

regulatory safety requirements. Within this period, RHPs are defined for First 

Approach to Criticality (“FAC”), Low power physics experiments, Integrated tests at 

different power levels and Demonstration of Stable Operation (“DSO”) of NPP.   

 

AERB reviews and verifies that results of Initial Operation tests and performance data 

of SSCs at various power levels are consistent with operational limits and conditions. 

The deviations, if any, are to be resolved to the satisfaction of AERB. At the final RHP 

on ‘Demonstration of the stable operation of NPP’, the performance of NPP at a 

‘stated reactor power’ for a ‘stated period’ justified by Applicant and approved by 

AERB is evaluated for granting permission for continued operation of NPP for the 

remaining period of the ‘Initial Operation’. 

 

The Applicant is required to submit the following submissions for obtaining permission 

of AERB on the final RHP (i.e. Demonstration of stable operation of NPP): 

1. Final Safety Analysis Report (FSAR) 

2. Technical Specifications for Operation (updated) 

3. Fire Hazard Analysis Report (Updated) 

4. Radiation Protection Manual (Updated) 

5. In-Service Inspection (ISI) Manual (Updated based on PSI) 

6. Emergency Preparedness and Response (EPR) Plans (Updated) 

7. Conceptual Decommissioning Plan (Updated) 

8. Program for safe management of operation of the plant 
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9. Program for knowledge management with respect to design and operation of 

NPP 

10. Program for periodic safety upgrades based on regulatory requirement, 

experience of operation or necessity as arises 

 

b) License for Regular Operation 

 

After the satisfactory performance of NPP during ‘Initial Operation’ for the period of 5 

years, Applicant may apply to obtain License for ‘Regular Operation’. AERB, after 

satisfactory reviews of Licensee’s operational programme and ensuring that Licensee 

meets the applicable licensing conditions, may grant License for ‘Regular Operation’ 

either for stated design life of NPP or for a limited period as requested by Licensee in 

the application.  

Licensee remains responsible for nuclear safety under the ambit of Atomic Energy 

Act 1962 and Radiation Protection Rule 2004, even if the License for Regular 

Operation is suspended/revoked/terminated/expired and licensee is not released 

from its responsibility for safety and security unless so specified by AERB. 

 

Licensee should operate NPP strictly as per licensing conditions. AERB carries out 

regulatory oversight during normal operation of NPP by regular monitoring and 

assessment of operational safety performance and regulatory inspections. AERB also 

carry out review of Periodic Safety Review (PSR) performed by Licensee at regular 

intervals. AERB may take appropriate enforcement actions, if required, such as 

restriction of operating conditions or suspension/termination of License.  

 



Page 29 of 84 
 

Applicant along with the application for ‘Regular Operation’ with stated design life shall 

submit the following: 

 

a) Report on Limited Scope Safety Review (LSSR) of NPP 

b) Program for periodic assessment and management of life of safety 

related/critical SSCs 

c) Program for monitoring and control of ageing process 

d) Program for residual life assessment of major structures and components  

e) Report with a justification for the stated design life/period of ‘Regular Operation’ 

License, as in Application 

5) Decommissioning 

 

The licensee will be responsible for all aspects of safety, radiation protection of the 

workers and members of public and protection of the environment during 

decommissioning activities. Relevant Technical Specifications with respect to nuclear 

safety and radiation safety shall be prepared and shall remain applicable until the end 

of decommissioning.  
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The actual status of the plant SSCs at the time of closure should be well documented 

for future reference. It is also important that the knowledge about this specific plant 

(in terms of minimum number of persons knowledgeable about the specific plant) 

should also be kept available. 

The licensee should ensure that after decommissioning all NPP and facilities, 

residual radioactivity levels at the Site remains within limits. 

The following submissions are to be provided along with the application: 

a) Organization Structure of Responsible Organization (including 

Decommissioning Group) 

b) Final Decommissioning Plan  

c) Waste Management Plan 

d) Technical Specifications for Decommissioning 

e) Quality Assurance Programme for Decommissioning 

f) Spent Fuel Management Plan 

g) Radiological history of workers and contractors 

h) Medical history of workers 

i) Application for ‘Authorization’ to be issued for Disposal or Transfer of 

Radioactive Waste under Atomic Energy (Safe Disposal of Radioactive Waste) 

Rules, 1987 
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6) Release from Regulatory Control 

The release of a NPP or a Site from regulatory control requires, among others, 

completion of decontamination and dismantling and removal of radioactive material, 

radioactive waste and contaminated components and structures.  

On acceptance of the evidences provided, the issued license(s) can be terminated 

by AERB and Licensee can be relieved of further licensing responsibilities under the 

following categories:  

(a) Restricted use of the Site 

If it is determined that compliance with release criteria for Site can be achieved with 

restrictions, Licensee is required to implement the restrictions as approved by 

AERB. The Licensee shall continue to remain liable to any radiological 

consequences and licensee is not released from its responsibility for safety and 

security unless so specified by AERB. 

(b) Unrestricted use of the Site 

If it is demonstrated that the radiological safety criteria are not exceeded and will not 

be exceeded in future due to structural degradations, the Site may be released from 

regulatory control on the basis of radiological protection considerations.   
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PART C 

Project construction related information 

The construction of a nuclear power plant involves various buildings, and subsequent 

erection of equipment, pipes, cables, ducts etc. and their supporting structures. The 

process typically begins with the construction of these buildings, with some of the 

equipment installation activities carried out using open-top construction methods, 

where certain buildings are left open at the top and later closed once the equipment is 

in place.  

A Typical list of buildings for 2 x 220 MWe BSR is as below: 

I Group-I: Main plant structures 

1 Reactor Buildings (RB) 
2 Reactor Auxiliary Buildings (RAB) 
3 DG buildings & DG chimneys 
4 DEC DG buildings 
5 Control Building (CB) 
6 Spent Fuel Storage Building (SFSB) 
7 Tunnel & Trenches 
8 D2O Upgrading Plant 
9 Service Buildings 
10 Service building Annex 
11 Ventilation Stack & stack monitoring room 
12 Safety Related Pump House (SRPH) 
13 Fire Water Pump House (FWPH) 
14 Fuel Oil Storage Area (FOSA) 
15 Fire, industrial and health safety (FISH) complex 
16 Central Alarm Station (CAS) building 
17 Emergency makeup water storage tank 
18 Domestic water tank 
19 Turbine Buildings 
20 Natural Draught Cooling Towers (NDCT) 
21 Induced Draught Cooling Towers (IDCT) 
II Group-II: Other structures 

22 Station Roads and Miscellaneous works 
23 Plant services like Plant Drains, Surface drains etc 
24 Near Surface Disposal Facility (NSDF) RCC trench 
25 Waste Management Dyke 
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26 Seismic switch structures (3 Nos) 
27 Sampling building 
28 Simulator building cum Nuclear Training center 
29 220 kV and 400 kV Switchyards 
30 Plant water pump house and Intake outfall structures for cooling 

water, Pre-treatment plant. 
31 Onsite Emergency Support Center (OESC) 

 
III Group-II: Plant infrastructure buildings 

32 Admin building 
33 O& M Building 
34 Canteen 
35 Warehouses 

 

All the safety related structures are designed and constructed in accordance with 

AERB safety codes/standards. 

 

Actual Start of construction begins after receiving regulatory consent for Construction 

from AERB. Start of civil works is considered from commencement of Excavation 

inside operating island, and subsequently involves sub-stages such as First Pour of 

Concrete (FPC) and Major Equipment Erection (MEE). 

 

         Brief details of the activities involved in various construction stages are as follows:- 

(A) Civil Works 

Excavation for the project begins once the 'excavation consent' is obtained from 

AERB. This is followed by geological mapping, confirmatory geotechnical 

investigations, consolidation grouting, and the placement of Plain Cement Concrete 

(PCC) up to the founding level of the buildings. By this time, process is initiated for 

getting the AERB consent for the FPC. This FPC for the Nuclear Building, marks the 

official start of the project construction.  
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Excavation and Plain Cement Concrete (PCC) work are expected to take 9 to 12 

months, while the construction of the first unit is projected to take 42 to 48 more 

months, counted from FPC. 

The major activities involved in civil works are outlined below: 
 

S. No. Item 
1.  Excavation (Up to an approximate depth of 20M): Rock & soil 
2.  Geological mapping & Confirmatory geotechnical investigations. 

3.  
Qualification of various grades of concrete mix at specified temperature 
(Normal & Heavy density) 

4.  Temperature controlled concrete 
5.  Formwork (normal & slip forming) 
6.  CS & SS Liner works 
7.  Reinforcement works 
8.  CS & SS Embedded parts (Fabrication and erection) 
9.  Epoxy painting 
10.  Structural steel works 
11.  Prestressing works 
12.  Leak & proof test of Reactor Building 

13.  
Other misc. civil works viz. masonry, plaster, water proofing, roads, 
grouting, structural monitoring & instrumentation, Precast works, 
flooring, services, fireproof doors, backfilling etc. 

 

It is to be noted that the development of the township for the power station is also 

an integral part of the project development.  

(B) General methodology of construction 

 

Once regulatory consents are obtained, construction work is proceeded with a focus 

on the critical path of project execution. Priority is given to the construction of the 

Reactor Building (RB). During civil construction, it is essential to prioritize the release 

of work fronts and floors for the installation of piping and equipment to facilitate 

parallel work by different construction teams. First focus is to complete construction 

and handing over of Calandria vault & FM vault to enable erection of End shields 
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and Calandria inside RB. Subsequently various floors are to be released 

progressively. Additionally, fronts for steam generator installation is released to 

enable their erection before the construction of the Inner Containment (IC) dome. A 

crawler crane of minimum 1350 Te capacity is normally used for major equipment 

erection.  

 

1. Manpower and mechanization: During peak construction period, the workforce 

required which includes skilled as well as unskilled, technical as well as non-

technical people, depending on mechanization levels. To ensure timely completion, 

a high level of mechanization and early resource mobilization are crucial. 

 

For large-scale temperature-controlled concrete pours, fully automated batching 

plants with sufficient redundancy and ice plants are required. If rock excavation is 

necessary, controlled blasting shall be adopted restricting the peak particle velocity. 

The project requires advanced onsite fabrication facilities for structural steel and 

embedded parts, including state-of-the-art fabrication shops and storage yards 

equipped with material handling equipment. Reinforcement yards and fabrication 

shops with rebar coupler capabilities are also set up.  

 

Concrete is transported using transit mixers and placed with placer booms or 

concrete pumps. Crane locations must be strategically planned to cover the main 

plant area, ensuring redundancy and avoiding interference. 

The power supply and water requirement during construction is required to be 

arranged. 
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2. Storage and equipment: Sufficient storage areas, warehouses and testing facilities 

are necessary for the construction materials.  

3. Quality Assurance and Safety: All construction activities require comprehensive 

multi-tier QA and management practices. Strict implementation of industrial safety 

management systems is essential, with a goal of achieving zero accidents during 

the project execution. 

 Major Equipment Erection (MEE) 

 Erection activities commence as building floors are completed, involving the 

installation of a big network of Pipes, cable trays, cables, control tubing, 

instrumentation and Power Supply Sources of different Voltage and reliability levels. 

All activities typical of a conventional power plant are required here, but on a larger 

scale, due to safety requirements that necessitate increased redundancy in support 

systems. 

Unlike conventional power plants, NPPs require additional erection works, including 

the construction of the reactor and its associated systems. This is a very important 

and activity which involves lot of precision and highest quality standards.  

 Commissioning 

Plant systems commissioning begins with the charging of the Start-Up Transformer 

(SUT), which requires systems like firewater and DC/AC supply, initially sourced 

from the project's construction power supply. 

This involves checking individual components first, followed by system checks, and 

then integrated commissioning involving multiple systems. Systems are tested, 
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parameters are recorded, and commissioning reports are prepared for review by the 

designer.  

During the entire phase of construction and commissioning, periodic Regulatory 

Audit/Inspection and audit by NPCIL QA will be conducted. 
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Annexure-2: Information about likely expenditures during operation of 
the plant (other than CAPEX that would be required for EMCCR or/and 

EMFR or/and regular CAPEX required: 
 

Plant Operation Related Aspects 

NPCIL operates 24 Nuclear Power Reactors at seven sites across the nation with installed 

capacity of 8180 MW. There are 15 PHWR reactors of 220 MW capacity being operated 

currently. Gross generation depends on type of turbines, ambient conditions, seasonal 

changes and type of condenser cooling-closed loop/once through.  

 

Capital unit outage (Biennial shutdown) of nuclear power plant is taken for about 35-40 

days to carry out regulatory surveillance, overhauling of critical equipment, In-service 

inspection of Primary Heat Transport and other systems, ageing management, safety 

upgrades, and permanent modifications etc. 

 

The in-house spent fuel storage bay has design capacity to store bundles for 10 years of 

full power operation of twin units and one emergency full core unload. For future 

requirement of additional storage of spent fuel bundles, Away From Reactor (“AFR”) facility 

is required beyond 10 years of operation approximately. This facility can cater spent fuel 

storage requirements for another 25 years for twin unit Station.  

 

En-masse Coolant Channel Replacement and En-masse Feeder Replacement 

(EMCCR+EMFR) requirement may come between 20th-25th year from commencement of 

reactor operation, based on health assessment of coolant channel.  
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In order to monitor the environment around the plant, from radiological consideration an 

Environmental Survey Laboratory (“ESL”) is required to be set-up. This laboratory is 

equipped with required sophisticated equipment and qualified manpower from the Bhabha 

Atomic Research Centre (“BARC”). This Lab is set-up near the township.  

 

In order to monitor the seismic activity around the site, six numbers of Micro Earthquake 

stations (“MEQ”) are required to be set-up in a radius of 30 km around the site. 

 

Operational design life of reactor is about 40 years. Decommissioning is expected to start 

from 40th year of operation. However, with improved manufacturing, surveillance and 

maintenance practices, the operating life increases and start of decommissioning may get 

delayed for new reactors. Current approach is to allow sufficient time for decay of 

radioactive products once reactor is shut down for decommissioning.  

The operating expenditures will include (but not limited to) 

1. Fuel charges 

2. Heavy water charges 

3. Operation and Maintenance expenditures (including manpower expenses such as 

salaries and administrative expenditure) 

4. Levies on nuclear power , as determined from time to time, by DAE or any other 

competent authority  

5. Insurance charges 

6. Water charges 
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7. Any taxes other than Income Tax (that are payable by NPCIL with respect to 

NPP/BSR as levied by competent authority from time to time) 

The norms for these expenditure as notified by the DAE from time to time will give an 

indicative idea about these expenditures, the relevant extract is given below. The norms, 

which are notified by the DAE after recommendation of high level committee, are only for 

the purpose of having idea about the quantum of these expenditure. 

Key operating norms as notified by the DAE in November 2017. (Are under revision and 

revised norms are expected to be notified soon). 

1. Plant Load Factor (“PLF”)  - 68.5% (likely to be revised to 72.5%) 

2. Auxiliary consumption in %  - 10.5% without cooling towers 

        11.75% with cooling towers 

3. Annual Fuel Recovery Charge (“AFRC”)  

Annual Fuel Recovery Charges are so fixed such that present value of charges over 

period of fifteen years at discount rate of 12% shall be equal to value of initial half 

charge of fuel. The AFRC shall be refixed for the half core of the fuel , whenever 

fresh fuel is loaded, say after Enmass Coolant Channel Replacement (“EMCCR”) 

or/and En-Mass Feeder Replacement (“EMFR”). 

4. Fuel consumption    - 27 kg / MU (likely to be revised to 25 

kg/MU) 

5. Heavy Water Inventory   - 287.5 tonnes per reactor  

6. Heavy Water Lease Charges  -  
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Heavy water lease charges on the heavy water inventory held by the plant, will be 

payable at the rate notified by the DAE, from time to time. At present it is recovered 

in form of Equated Annual Installments (“EAI”) over 40 years considering 

discounting factor of 9%. 

7. Heavy Water Make up  - 3 tonnes per reactor per annum 

8. O & M Expenditure   -   

Rs.47.47 Lakhs/MWe per annum for year 2017-18, with annual escalation of 6% per 

annum for every subsequent year. i.e charges for 2018-19 would be Rs.50.3182 

Lakhs/MWe per annum (47.47 * 1.06 = 50.1382) and water charges/cess/levies and 

insurance charges at actuals. 

The above charges and any other charges that NPCIL needs to incur while operating the 

plant shall be reimbursable by the USER at actual. 
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Annexure-3: Proposal related information 

 

Brief Description of Proposal Process 

i. The Authority (referred to as “NPCIL”) has adopted a Single stage single en-

velop/packet process (referred to as the "Proposal Process") for selection of the 

USER (referred to as “Applicant/USER”) for award of the Project. 

ii. Along with the proposal, USER shall furnish all the information as specified in the 

Qualification Requirements (QR) for twin units of 220 MWe project as mentioned 

below:  

a. The USER shall have an industrial/commercial unit which, for its commer-

cial/industrial activities has requirement of electricity of about 2500 MUs per 

year, which the USER intends to meet from the captive generating plant of 

the BSR. 

b. The USER shall have minimum net worth of Rs. 3000 Crores in the preceding 

financial year  (2023-24) and should have credit rating corresponding to high 

degree safety regarding timely servicing of financial obligations and very low 

credit risk from credit rating agencies, authorized to operate in India. 

Note: Documentary Evidence in support of above duly certified by Statutory Au-

ditor of USER shall be submitted along with their proposal. 

iii. USER can propose Projects in multiple of twin BSR units subject to availability of 

the land for such multiple units. Proposals of only those USERs who agree for paying 

expertise fees @ 60 paise/kWh to NPCIL shall be considered. 



Page 43 of 84 
 

iv. USER shall not use the results of Preliminary and/or Detailed Investigations of          

offered land under this RFP to any other RFP/RFQ/EoI (called by whatsoever name) 

or otherwise issued by Authority other than NPCIL.  

v. Proposal shall be valid upto 180 days from Date of Declaration of results of QR. 

vi. USER shall be required to submit non-interest bearing EMD (Earnest Money De-

posit)/ Proposal Security of Rs 10 crores well within proposal submission due date 

through online mode in the Bank Account details as mentioned under sub-clause 

“Proposal processing charges & Bank Details”. 

The EMD/Proposal Security may be forfeited, if; 

a. The USER withdraws/modifies his Proposal or any item thereof (without being 

authorized by NPCIL) after due date for submission of proposal and during the 

stipulated validity period.  

b. The USER fails within the specified time limit to submit documents for verification 

when requested to do so. 

c. The USER/his representative has engaged in fraudulent practices /malpractices 

/unlawful act during submission, evaluation of proposal, etc. 

d. In case the USER violates any provisions of Integrity Pact, wherever applicable. 

vii. EMD/Proposal Security of USERs who are not qualified in QR stage shall be re-

funded within 30 days from the date of declaration of results of QR stage. 

viii. Proposals without EMD shall be summarily rejected as non-responsive. 

ix. USERs who have been qualified in QR Stage shall be intimated for entering into 

various Agreement(s)/ MoU. 

x. The EMD/Proposal Security submitted for the proposal shall also be considered as 

IP (Integrity Pact) Security. No separate submission of Integrity Pact Security is re-

quired at the time of submission of proposal. The EMD/Proposal Security shall be 
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forfeited for any violation of IP. In case of successful USER to whom the Project is 

awarded, EMD will be retained towards Integrity Pact Security till Asset Transfer 

Agreement is executed between Authority and USER. 

xi. Authority reserves the right to cancel the whole Proposal process at any stage with-

out assigning/stating any reasons whatsoever. 

xii. Integrity pact (IP) 

a. NPCIL is committed to follow the principle of transparency, equity and competitive-

ness in the proposal process.  

b. IP (Integrity Pact) essentially envisages an agreement between the prospective 

USER (USER/Applicant) and Authority (NPCIL) committing the persons/officials of 

both the parties, not to exercise any corrupt influence on any aspect of the contract.  

c. Only that USER who enters into such an IP with NPCIL would be competent to par-

ticipate in the proposal process. 

d. The submission of proposal by USER shall be considered as an unconditional and 

absolute acceptance of Integrity Pact (IP) enclosed with the proposal document as 

per Appendix-IP.  User shall submit IP within proposal due date and time, duly 

signed by the same signatory who is authorized to sign the proposal in original, in 

the IP format as attached as per Appendix-III (“IP”). All the pages of the Integrity 

pact shall be duly signed. The submission of proposal shall constitute a binding in-

tegrity pact as per the enclosed format as per Appendix-III (“IP”) between the 

USER and the Authority calling the RFP (referred to Application) on behalf of NPCIL. 

The USER will stand disqualified from the proposal process and the proposal of the 

USER would be summarily rejected in case of any deviation to the Integrity Pact 

enclosed with the Proposal Document as per Appendix-III (“IP”).  
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e. The IP would be effective from the stage of invitation of proposals till the Asset 

Transfer Agreement is executed between Authority and USER. This pact begins with 

the submission of proposal (referred to Application) by USER. The validity of this 

Integrity Pact shall be from the date of the submission of proposal and it shall remain 

valid during the entire currency of the Project till the Asset Transfer Agreement is 

executed between Authority and USER. 

f. In case the USER is unsuccessful, this Integrity Pact shall expire after six months 

from the date of signing of the first award of Project to successful USER(s). 

g. NPCIL has appointed Independent External Monitors (IEMs), the role of IEMs is ad-

visory and it is restricted to resolving issues raised by an intending USER regarding 

any aspect of the RFP which allegedly restricts competition or bias towards some 

USER. The details with respect to the IEM are available on NPCIL Corporate web-

site, i.e., www.npcil.nic.in and are as follows: 

i. Shri T Jacob, email: jacobthariyan@gmail.com 

ii. Shri Prakash Chandra, email: prakashchandra59@yahoo.co.in 

h. Only matters related to Integrity Pact be addressed to IEMs and not routine 

RFP related matters. 

i. Integrity Pact Security: 

The EMD/Proposal Security submitted for the proposal shall also be considered as 

IP (Integrity Pact) Security. No separate submission of Integrity Pact Security is 

required at the time of submission of proposal. The EMD/Proposal Security shall be 

forfeited for any violation of IP. In case of successful USER to whom the Project is 

awarded, EMD will be retained towards Integrity Pact Security till Asset Transfer 

Agreement is executed between Authority and USER. 
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xiii. Amendments/Corrigenda/Addenda to RFP documents 

Authority reserves the right to issue any amendments, corrigendum, clarifications, 

addendums etc. to the RFP, giving reasonable time, prior to the last date and time 

of proposal submission. USERs shall update themselves by visiting designated web-

portal frequently the details such as pre-proposal clarifications, corrigenda, addenda 

and other documents forming a part of the subject RFP, before submission of their 

proposal. 

xiv. Conditions on Public Procurement from certain countries 

a. Provisions of Order (Public Procurement No. 4) issued vide F. No. 7/10/2021-

PPD (1) Dated: 23.02.2023 as amended from time to time and as applicable on 

the date of submission of proposal, issued by Public Procurement Division, De-

partment of Expenditure, Ministry of Finance, Govt. of India shall be applicable to 

this RFP issued by NPCIL. USERs shall apprise and acquaint themselves with 

the latest provisions of these provisions, as applicable on the date of submission 

of the proposal. 

b. Certificate/Declaration:   

USER have to submit along with proposal on their letter head duly signed by 

authorized signatory of proposal below mentioned undertaking. In case of any 

deviation to the below mentioned undertakings in part or full, it shall result in 

disqualification and rejection of proposal as being non-responsive. 

 “I have read the clause regarding restriction on procurement from a USER of a 

country which shares a land border with India; I certify that this USER is not from 

such a country and does not have any specified Transfer of Technology (ToT) 

from such a country or, if it is from such a country or if having specified ToT from 
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such a country, has been registered with the Competent Authority. I hereby certify 

that this USER fulfils all requirement in this regard and is eligible to be considered. 

(Where applicable, evidence of valid registration by the Competent Authority shall 

be attached).” 

xv. Power of Attorney 

USER have to submit along with proposal duly executed Power of Attorney of 

Signatory of Proposal as per format enclosed as Appendix-II (“Format for Power of 

Attorney for signing of Proposal”). 

xvi. Pre-proposal Meeting  

a. NPCIL will conduct either separate Pre-proposal Meeting.  

b. The following are the details of Pre-proposal Meeting: 

1. Mode of Pre-proposal Meeting: Offline. 

2. Date & Time of Pre-proposal Meeting: 21/01/2025 11:00 Hrs. 

3. Venue of Pre-proposal Meeting: Nabhikiya Urja Bhavan, Nuclear power 

Corporation of India Limited, Anushaktinagar, Mumbai – 400 094 

c. Prospective USERs interested in participating in this RFP may attend this Pre-

proposal Meeting. 

d. The USERs are required to submit only via email their queries (both Technical & 

Commercial) in advance at least 5 calendar days before Pre-proposal meeting 

Date stipulated in Proposal Document. Soft copy of the queries should be sent 

only to stipulated e-mail address mentioned in RFP and strictly in the pre-proposal 

query format as per Appendix-IV (“Pre-Proposal Query Format”) enclosed in 

RFP in excel form only. Queries / clarifications / information sought in any manner 

other than above shall be ignored and shall not be responded. 
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e. Participation in pre-proposal meeting (either in in-person/offline mode or in e-

mode) is not mandatory but attending of same is in the interest & benefit of US-

ERs to understand the scope of RFP. However, if a USER chooses not to (or fails 

to) participate in the pre-proposal meeting and/or does not submit a written query 

via emails, as specified in RFP, it shall be presumed that they have participated 

in this RFP process only after understanding the RFP/proposal document in its 

entirety and the response to all the queries of all other USERs. 

f. Maximum of two persons from an organization will be allowed to attend the Pre-

proposal meeting. Delegates participating in the Pre-proposal meeting  must send 

an email in advance at least two calendar days before Pre-proposal meeting Date 

from its organization email account with following details of person(s) who will be 

attending the pre-proposal meetings on the stipulated date mentioned in Proposal 

Document: 

1. Aadhaar Card copy  

2. Authorization letter from Company/USER 

g. In case of in-person Preproposal Meeting, the USERs are required to arrive at-

least one hour early before the scheduled time for Security check-in at reception 

desk along with the above-mentioned documents. In case of Preproposal Meeting 

via e-Mode, the USERs are required to join meeting link at least 30 minutes early 

before the scheduled time. 

h. Only Indian nationals are allowed to participate in Pre-proposal meetings (both in 

case of in-person mode or e-mode).  

i. It may be noted that no queries will be entertained after the expiry of pre-proposal 

meeting. 

j. Email Address for sending of Pre-Proposal Queries & Details of Officials Attending 
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Pre-Proposal Meeting is specified under. 

Email Address for Pre-proposal Queries/Any queries related to RFP 

edcmm_tender@npcil.co.in 

k. After the Pre-proposal meeting, the responses to written queries submitted via US-

ERs via email and amendments (if any) to the provision(s) of the RFP shall be 

published as minutes of meeting and/or corrigendum to RFP which shall form inte-

gral part of the Proposal Document and shall be binding on all the USERs. To give 

reasonable time to the prospective USERs to take such responses/amendments 

(if any) into account in preparing their proposals, NPCIL may suitably extend, as 

necessary, the deadline for the proposal submission. 

xvii. Conflict of Interest  

A USER shall not have a conflict of interest. All USERs found to have a conflict of 

interest shall be disqualified and proposals submitted by such USERs shall be 

summarily rejected. Submission of proposal shall mean unconditional and absolute 

acceptance of the below mentioned undertaking. In case any deviation to the below 

mentioned undertaking in part or full shall result in disqualification and rejection of 

proposal. 

“USER undertakes that it is not having conflict of interest with one or more parties in 

this proposal process, as mentioned below. 

A USER may be considered to have a conflict of interest with one or more parties in 

this proposal process, if:  

a. A USER participated as a consultant in the preparation of the design or technical 

specifications of the RFP that are the subject of the proposal; or 

b. A USER was affiliated with a firm or entity that has been hired (or is proposed 
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to be hired) by NPCIL or as engineer-in-charge for the contract. 

c. One firm/entity applies for proposal both as an individual firm/entity and as part 

of joint venture/consortium/partnership firm/LLP. 

d. If USERs in two different proposals have controlling shareholders in common. 

e. One firm/entity applies for proposal as a part of two different joint venture/con-

sortium/partnership firm/LLP.” 

xviii. Non-Disclosure Agreement 

USER have to submit along with their proposal, a Non-Disclosure Agreement (NDA) 

as per Appendix-V with compliance of necessary legal requirement. 

xix. Limitation of Damages on Authority under this RFP  

This aspect will be appropriately detailed and incorporated in the respective 

agreements. 

xx. Dispute Resolution Mechanism 

Settlement by Mutual Consultation 

If any dispute of any kind whatsoever shall arise between the Authority and the 

USER in connection with or arising out of matters covered in the Agreement(s), 

including without prejudice to the generality of the foregoing, any question 

regarding its existence, validity or termination, or execution of Projects whether 

during the progress of the facilities or after their completion and whether before or 

after the termination, abandonment or breach of the Agreement(s), the parties shall 

seek to resolve any such dispute or difference by mutual consultation. Efforts shall 

be made first to resolve such dispute or difference at Corporate Level of the 

Authority and the USER. If the parties fail to resolve such dispute or difference by 
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all such mutual consultation(s), then the either party may give a thirty (30) days’ 

notice to the other party conveying its intention to commence Arbitration as 

hereinafter provided as to the matter in dispute, and no Arbitration in respect of this 

matter may be commenced unless such notice is given, provided the value under 

dispute is restricted to Rs. 10 crores.  

             Arbitration: 

Arbitration shall not be applicable in case the value under dispute is greater 

than Rs. 10 crores. 

Any dispute in respect of which notice of intention to commence Arbitration has 

been given, shall be finally settled by Arbitration. The Arbitration may be concluded 

prior to or after completion of the facilities. Arbitration proceedings shall be 

conducted in the manner as herein below provided  

Consequent to issue of notice of intention to commence Arbitration by either party, 

both the Authority and the USER shall appoint one Arbitrator each. These two 

Arbitrators shall agree between themselves and shall appoint a third Arbitrator. The 

issue in dispute shall then be referred to these Arbitrators. In any Arbitration invoked 

at the instance of either party to the Agreement(s), the Arbitrator(s) would be free to 

consider the counter claim of the other party even though they are not mentioned in 

the reference to Arbitration. The decision either by consensus or by majority of these 

three Arbitrators shall be final and binding on both the parties and shall be 

implemented by the parties forthwith. 

For Agreement(s) issued to USER, the provisions of the Arbitration & Conciliation 

Act, 1996, and Rules made there under and/or any statutory modifications or re-

enactment thereof for the time being in force shall apply to such Arbitration 
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proceedings. The Arbitrator may, from time to time, with the consent of the parties, 

enlarge the time for making and publishing the award. 

Dispute Resolution in case of Agreement(s) with CPSEs, Government 

Departments /Organizations 

In the event of any dispute or difference relating to the interpretation and application 

of the provisions of commercial Agreement(s) between Central Public Sector 

Enterprises(CPSEs)/ Port Trusts inter se and also between CPSEs and Government 

Departments/ Organizations(excluding disputes relating to Railways, Income Tax, 

Custom & Excise Departments), such dispute or difference shall be taken up by 

either party for its resolution through AMRCD(Administrative Mechanism for 

Resolutions of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-

10937 Dated: 14 December, 2022 & the decision of AMRCD on the said dispute will 

be binding on both the parties. 

The Agreement(s) shall be interpreted and governed in all respects in accordance 

with the laws of India. All disputes in connection with or arising out of the 

Agreement(s), shall be subject to the exclusive jurisdiction of the Court within the 

local limits of whose jurisdiction principal place of business of the Buyer department 

/organization is located. 

xxi. Laws Governing the Agreement(s): 

    The Agreement(s) shall be governed by the laws of India for the time being in force. 

     Irrespective of the place of delivery, the place of performance or the place of 

payment under the Agreement(s), the Agreement(s) shall be deemed to have been 

made at the registered address of the Authority (“NPCIL”). 

     Jurisdiction of Courts: The courts of Mumbai, Maharashtra shall alone have 

jurisdiction to decide any dispute arising out of or in respect of the Agreement(s). 
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xxii. Instructions for USER  

Detailed in Annexure-1 (Technical details of the NPP/BSR) 

xxiii. Proposal process charges  & Bank Details 

BANK DETAILS  

S. No. Description 
Amount           

(in Rs) 
NPCIL Bank Details 

1 
EMD/Proposal 

Security 

 

 

Rs 10 crores 

Manager (F&A), C&MM, 
Nuclear Power Corporation of India Limited 
Account No. 10937613157 
IFSC Code: SBIN0004791 
Bank Name: STATE BANK OF INDIA, OVER-
SEAS BRANCH, 
Branch address: WORLD TRADE, 2ND 
FLOOR, ARCADE BUILDING, CUFFE 
PARADE, MUMBAI, 400005 

2 

 

Other Charges 

to be paid by 

USER to NPCIL  

Will be detailed in the respective agreements 
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xxiv. Schedule of Proposal Process 

The Authority shall endeavor to adhere to the following schedule: 

Sl. 
No. 

Event Description Date 

1.  Invitation of RFP (NIT) 31/12/2024, 15:00 Hrs 

2.  Last date for receiving queries 16/01/2025, 17:00 Hrs 

3.  
Pre-Proposal meeting at venue mentioned 
above 21/01/2025, 11:00 Hrs 

4.  Authority response to queries latest by 31/01/2025, 17:00 Hrs 

5.  Proposal Due Date 31/03/2025, 11:00 Hrs 

6.  Opening of Proposals  04/04/2025, 14:00 Hrs 

7.  
Declaration of eligible / qualified USERs based on 
QR Evaluation and responsiveness of proposal 

Within 90 Days from 
Proposal Due Date 

8.  Validity of Proposal 
 180 days from Date of 
declaration of QR Results 
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xxv. FRAUD AND CORRUPT PRACTICES 

NPCIL requires that USERs under this RFP, observe the highest standard of ethics during 

the procurement and execution of this Agreement(s).  In pursuance of this policy, NPCIL: 

a) defines,  for  the  purpose  of  these  provisions,  the  terms  set  forth  below  as follows: 

i. “corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to influence the action of a public official in the procurement process or 

in Agreement(s) execution; and 

ii. “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a Agreement(s) to the detriment of 

NPCIL, and   includes collusive practice among USERs (prior to or after e-Pro-

posal submission) designed to establish e-Proposals prices at artificial non-com-

petitive levels and to deprive NPCIL of the benefits of free and open competition. 

b) will reject a proposal for award of project if it determines that the USER recommended 

for award has engaged in corrupt or fraudulent practices in competing for the Agree-

ment(s) in question. 

c) will declare a USER ineligible, either indefinitely or for a stated period of time, to be 

awarded Project,  if at any time it determines that the USER has engaged in corrupt or 

fraudulent practices in competing for, or in executing, the Project. 
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Annexure -4 Completion cost of similar plants along with date of 
completion 

 

STATION 
Capacity 

(MW) 
Completion Cost 

(₹ in Crore) 
Commercial 

Operation Date 

KAIGA-3 220 

2715.04 

06-May-07 

KAIGA-4  220 20-Jan-11 

RAPP-5 220 

2361.81 

04-Feb-10 

RAPP-6 220 31-Mar-10 

 
 

Cost of periodical refurbishment on account of En-Mass Coolant Channel 
Replacement (EMCCR) and En-Mass Feeder Replacement (EMFR) 

 

STATION 
Capacity 

(MW) 
Completion Cost 

(₹ in Crore) 

Commercial Op-
eration Date af-

ter EMCCR 

RAPP-3 : 
EMCCR & 

EMFR 
220 297.72 24.07.2024 
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Appendix I - Details of the USER 

DETAILS TO BE FURNISHED BY USER  

S. NO. PARTICULARS DETAILS 

1 
Name of USER/ enterprise 
/ company/Legal Entity 

 

2 Address  

3 
a) Place of incorporation 
b) Year of incorporation 

 

4 Type of organization 

Proprietary firm 
Company 
Partnership firm/LLP 
Co-operative Society/Registered Society/ 
Registered Trust 
Limited company 
Joint venture(unincorporated)/Consortium 
Joint Venture Company (JVC) 
PSU/Govt Entity/Autonomous Body 
Any other Legal Entity 

5 Name of  DSC Holder 
 

6 Name of Power of Attorney 
of holder 

 

7 PAN (Permanent Account 
Number) 

  

8 GST details of USER  

8.1 
Whether Registered under 
GST? 

Yes/No 

8.2 

In case Unregistered, 
mention the reason for not 
registering. (Please tick).  

In case of (b) please give 
full details. 

     a) Not required as per Section 22 (1) of 
CGST Act.   
 

      b) Any other provision under GST act, please 
specify------------------------------------------------------- 

8.3 

If yes, mention the GSTIN 
ID/ARN (Application 
Reference Number) 
/Provisional ID No 
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S. NO. PARTICULARS DETAILS 

8.4 
Address (as per 
registration with GST with 
Postal Code) 

 

8.5 

Any change in the status of 
Registration of the USER, 
after award of the 
Agreement(s) shall be 
disclosed to the 
Corporation forthwith. 
Please confirm. 

 I/We Confirm 

8.6 

All the benefits and credits 
on inputs as available 
under GST acts/rules are 
availed and passed on the 
benefits to Corporation in 
proposal price complying 
with provision of Anti-
profiteering measures. 
Please confirm. 

I/We Confirm. 
Not Applicable 

 

8.7 Type of business   

8.8 
Whether the GST 
registration is active 

Yes/ No 

9 a) Is your near relative(s) 
working in NPCIL 

Yes/No 

b) If yes, Name(s) and de-
tails of posting  in 
NPCIL 

 

10 
USER has conflict of 
interest  

Yes/No 

11 
USER’s email id for any 
official correspondence by 
corporation 

 

12 

USER’s telephone no./ 
mobile no. for any official 
correspondence by 
corporation 

 

13 Bank Details of USER for any Financial Transaction between NPCIL and USER 

13.1 Bank Name  
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S. NO. PARTICULARS DETAILS 

13.2 Branch Name  

13.3 Account Number  

13.4 IFSC   
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Appendix II- Format for Power of Attorney for signing of RFP 

Know all men by these presents, we (hereinafter referred to as “USER”) , 

......................................... (name of Firm and address of the Registered Office) do hereby 

constitute, nominate, appoint and authorise Mr/ Ms........................................ 

son/daughter/wife of ………………….and presently residing at ........................................, 

who is presently employed with us and holding the position of .................... as our true and 

lawful attorney(hereinafter referred to as the “Authorised Representative”) to do in our 

name and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our Proposal for the …………………….., 

proposed to be developed by the Nuclear Power Corporation of India (hereinafter 

referred to as the “Authority”) including but not limited to signing and submission of all 

applications, proposals and other documents and writings, participating in pre-proposal and 

other conferences and providing information/responses to the Authority, representing us in 

all matters before the Authority; signing and execution of all contracts and undertakings 

consequent to acceptance of our proposal and generally dealing with the Authority in all 

matters in connection with or relating to or arising out of our Proposal for the said Project 

and/or upon award thereof to us till the entering into of the Agreement with the Authority.  

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorised Representative pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done by 

our said Authorised Representative in exercise of the powers hereby conferred shall and 

shall always be deemed to have been done by us.  



Page 61 of 84 
 

IN WITNESS WHEREOF WE, ................................ THE ABOVE NAMED PRINCIPAL 

HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS...................................... DAY 

OF ...................., 20.......  

 

For ............................................  

(Signature, name, designation and address)  

 

Witnesses:  

1.  

2. 

Notes:  

1. The mode of execution of the Power of Attorney should be in accordance with the pro-

cedure, if any, laid down by the applicable law and the charter documents of the exec-

utant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.  

2. Wherever required, the USER should submit for verification the extract of the charter 

documents and documents such as a board or shareholders resolution/power of attor-

ney in favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the USER.  

3. For a Power of Attorney executed and issued overseas, the document will also have to 

be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 

of Attorney is being issued. However, the Power of Attorney provided by USERs from 

countries that have signed the Hague Legislation Convention, 1961 are not required to 

be legalised by the Indian Embassy if it carries a conforming Appostille certificate.  
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Appendix-IV (“Pre-Proposal Query Format”) 

(to be submitted by USER in the Excel Format only) 

 

RFP No.: NPCIL/BSR-220MWe/2024/01 

Name of USER: 

 

Query 

no. 

(1) 

Referred 

Document 

Name in 

Proposal 

Document 

(2) 

 

Referred 

Document Section 

Number/Sub-

Section Number 

/Clause Number 

(3) 

 

Description of the 

query 

 

(4) 

 

Response 

from NPCIL 

(5) 

     

     

     

     

     

Column No. 1 To 4 To be filled by the USER 

Column No. 5 NPCIL shall respond 

Note: 

1. The USERs are required to submit only via email their queries (both Technical & Com-

mercial) in advance at least four calendar days before Pre-proposal meeting Date stip-

ulated in Proposal Document.  

2. The queries shall be submitted in the excel format only in the above format.  
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Appendix-V (Non-Disclosure Agreement, (NDA))  

NON DISCLOSURE AGREEMENT 

DEFINITIONS 

1.1  "DISCLOSING PARTY" shall mean the Party that discloses its Confidential 

Information (NPCIL), directly or indirectly to the receiving Party. 

1.2  Disclosure  Period: All disclosures hereunder shall be completed within the period 

that begins on Effective Date and expires on closure of the Agreement(s). 

1.3 Effective Date: The date on which this agreement shall become effective  (i.e) 

from the date of signing this agreement. 

1.4 "NUCLEAR POWER CORPORATION OF INDIA LTD." or "NPCIL" shall mean the 

Nuclear Power Corporation of India Limited, a government-owned company 

registered in India under the number CIN : U40104MH1987GOI149458,  

headquartered in Mumbai, India.  

1.5 Obligation Period:  begins on Effective Date and continuing until Forty (40) years 

after the date of disclosure of the Confidential Technical Information. 

1.6 "RECEVING PARTY" shall mean the Party that receives Confidential Information, 

directly or indirectly, from disclosing party (NPCIL). 

1.7 SUB-CONTRACTOR" shall mean any sub-contractor of the USER as the context 

so requires, for the purposes of the Project. 

2.  PURPOSE OF THIS AGREEMENT. The purpose for disclosing information under this 

Agreement is specified below: 

 Receiving party to prepare and submit to Disclosing party an offer, and potentially to 

enter into, and perform a contract for, ……………………………Receiving party   shall 
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receive Disclosing party's Confidential Information directly or indirectly from 

Disclosing party 

3. CONFIDENTIAL INFORMATION.  "Confidential  Information" means all information, 

such as all technical, financial and business information,  and all tangible and 

intangible embodiments thereof  of  any kind whatsoever,  as well as any information  

obtained  orally or through  observation or examination of the foregoing,  that  are 

disclosed, during the Disclosure Period, by one Party, in its capacity as Disclosing 

party, to the other Party in its capacity as a Receiving party  , including, by  way  of  

example,  but  without  limitation,   plans and forecasts,  test   results and  

procedures,  data,  know-how, formulations,   compositions of matter, ingredients,  

processes, manufacturing  equipment,  uses, designs, sketches, photographs, 

drawings, specifications, software,  information embodied in software,  performance 

properties, reports, studies, findings,  prices, costs, contracts,  customers, suppliers, 

inventions,  and ideas, as well  as any information developed by the Receiving party  

that  is based upon, arises out of, and/or is derived from Disclosing party  

information. 

4. MARKING.   To the extent practical, Confidential Information shall be disclosed in 

documentary or tangible form marked "Confidential" or "Proprietary” or other 

similar legend.  

5.     CONFIDENTIALITY OBLIGATIONS.   During the Obligation Period as described 

in 1.5 receiving party shall exercise the same level of care (but not less than 

reasonable care) in handling Disclosing party’s Confidential Information as if they 

were its own, and shall undertake the following obligations with respect thereto: 
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5.1  Not to copy, reduce to writing or otherwise record the Confidential Information 

except as strictly necessary for the performance of its obligations under this 

Contract 

5.2 The Receiving Party shall not disclose the confidential information of Disclosing 

Party to any other third Party except for the purpose of submitting the proposal 

against this RFP and subsequent execution of the Agreement(s).  

The Receiving Party shall be responsible for maintaining the confidentiality of 

restrictive information shared with their vendors/subcontractors /agents.” 

5.3 Not disclose to a third party the fact of this Agreement or the nature of Confiden-

tial Information received hereunder; 

5.4 Not disclose any of Disclosing party’s  Confidential Information to employees, or 

employees of Affiliates, whose functions are not necessary for fulfilling the pur-

pose of this Agreement; 

5.5 Not use any of Disclosing party’s  Confidential Information (including tests, eval-

uations, and information derived therefrom) except for accomplishing the Agree-

ment Purpose; 

5.6 Not  analyze or  reverse  engineer Confidential Information for  the  purpose of  

determining components or structure,  or make it available to  a third party for 

analysis; 

5.7 Not  include any of  Disclosing party’s  Confidential Information, or any infor-

mation  developed by Receiving party  that  is based upon, arises out of,  and/or  
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is  derived from  Disclosing party’s  information,  in any patent  application with-

out the written consent of the Disclosing party’s   

5.8 Receiving party shall disclose the Confidential Information only to such of its 

representatives for the Agreement Purpose. 

5.9 Receiving party  shall  ensure that  the  tangible copies  of  the  Confidential 

Information  be  kept separate from  other information of  Receiving party  and  

in  a controlled manner  so  that  only people working for the Agreement Purpose  

can access  the tangible copies  of the information. 

5.10 Receiving party  shall  ensure that  the  electronic copies  of the Confidential 

Information be kept  in separate files accessible only  by those  working for  the 

Agreement Purpose  and  are password protected. 

5.11 Upon  the completion of the  contract between Disclosing party  and  Re-

ceiving party  related to  the Agreement Purpose  or earlier termination  thereof,  

Receiving party  shall  

5.11.1 destroy or return to the Disclosing Party all documents and materials (and 

any copies) containing, reflecting, incorporating or based on the Disclos-

ing Party’s Proprietary Information; 

5.11.2 erase all the Disclosing Party’s Proprietary Information from its computer 

and communications systems and devices used by it, or which is stored 

in electronic form; 

5.11.3 to the extent technically and legally practicable, erase all the Disclosing 
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Party’s Proprietary Information which is stored in electronic form on sys-

tems and data storage services provided by Third Parties; and 

5.11.4 certify in writing to the Disclosing Party that it has complied with the re-

quirements of this Clause 5.12  

5.12 However,  the  foregoing  obligations shall not  prevent  Receiving party  from  

disclosing only those  portions  of  Confidential Information that  are required to  

be disclosed by law, government  regulation or court  order, provided that  Re-

ceiving party  provides reasonable prior notice to the Disclosing party  of such 

required disclosure and takes reasonable lawful measures to avoid  or  mini-

mize  such  disclosure, including providing  reasonable assistance to   Disclos-

ing party  with   respect  to  any appropriate action that  Disclosing party may 

decide to take. 

6.    EXCEPTIONS. Receiving party shall have no confidentiality obligations with respect 

to information that: 

6.1   At the time of disclosure is in the public domain; 

6.2  After  disclosure is published or otherwise  becomes part of the  public domain 

through no fault of Receiving party  (but only after it is so published or comes into 

the public domain); 

6.3   Was already in Receiving party possession at the time of disclosure as evidenced 

by prior written records; 

6.4   Is hereafter independently developed by an employee or agent of the Receiving 

party who did not have access to or knowledge of the Confidential Information. 
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6.5  However, the foregoing exceptions do not  apply to  Confidential Information  that  

comprises: (i) specific information that  is  merely embraced by  more  general 

information  in the  public domain or  in  Receiving party's possession; or  (ii) a 

combination  that  can be reconstructed  from  multiple sources in the public 

domain or Receiving party's possession, none of which sources individually 

shows the whole combination. 

7.    GENERAL PROVISIONS. 

7.1  ENTIRE  AGREEMENT:  This Agreement  contains the  entire  agreement  

between the  Parties with  respect to  the subject  matter  hereof  and  

supersedes all  prior  or  contemporaneous  written  and  oral  communications  

and agreements relative to information disclosed on or after the Effective Date. 

7.2    AMENDMENTS:  No amendment,  modification,  waiver  or  extension  of  the  

terms  of this  Agreement shall  be binding unless approved in writing and 

signed by an authorized representative of each of the Parties. 

7.3    NO GRANT OF LICENSE: This Agreement shall not be construed as granting 

Recipient a right to a license, implied or otherwise, under any patent, trademark, 

trade secret, or other rights now or hereafter owned or controlled by Discloser. 

7.4  DISCLAIMER OF WARRANTIES: The Discloser does not make any warranty, 

guarantee, or representation with respect to any information or material 

provided hereunder, either express or implied, other than it has the lawful right 

to provide such information or material. 
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7.5  DISCLAIMER OF LIABILITY: Neither Party shall be liable for damages as a result 

of lawfully receiving or disclosing information hereunder or as a result of the 

other Party's reliance on or use of information disclosed hereunder. 

7.6    DISCLAIMER OF  BUSINESS RELATIONSHIP: This  Agreement   shall not  

be  construed   as  creating  a  business relationship,  an  obligation  to   enter   

into  a  business  relationship,  an  agency,  partnership  or  joint  venture 

relationship, or an obligation  or right to purchase or sell goods or services. 

7.7  DISCLAIMER OF INTENT TO SELL: The disclosure of Confidential Information 

hereunder shall not be considered an offer for sale or a commercial use. 

7.8 The Parties agree that,  in the event  of breach or threatened  unauthorized 

disclosure of Confidential Information, the  Disclosing Party  shall be entitled  to  

an injunction  by  court  of  law prohibiting  any such disclosure without proof of 

actual damages caused to the Disclosing Party by such breach or threatened  

breach and without  posting of   bond.    For  the   purpose   of  the  Disclosing 

Party's  obtaining  equitable  relief   only,  the   Receiving  Party acknowledge 

that  the Confidential  Information  is unique and valuable, and its disclosure will  

result in irreparable harm to the Disclosing Party. 

7.9 Governing Law: This agreement shall be interpreted in accordance with and 

governed by the substantive and procedural Laws of India and the parties here 

by consent to the Jurisdiction of Court situated in Mumbai. 

8.     EXECUTION: This Agreement is executed by authorized representatives of the Parties, 

who agree to all the terms and conditions hereof. This Agreement  may be signed in 

separate  counterparts with  an inked handwritten signature, each of which  
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counterparts when  so executed  and delivered  in  hard  copy  form  as executed,  

shall be deemed to be an original, but all of which taken  together shall constitute a 

fully  executed  instrument, e.g., partially executed  signature  pages may be 

detached from  the counterparts and attached to a single copy of this Agreement to  

physically  form   one  document.    In  addition,   fully   executed  instruments,  in  

counterpart or  non-counterpart format, bearing  one or more,  or all signatures that  

have been converted  to electronic format (e.g., PDF, Fax,) and thereafter fixed  in a 

tangible  copy  before or after  being electronically transmitted  (e.g., by fax  or  e-

Mail) shall be effective in all respects and treated the  same as original hand written 

signatures  placed on hard copies. The Parties shall endeavor to provide inked 

signature versions at a later convenient time, but the failure or refusal to exchange 

such inked signature versions shall not undermine the validity or enforceability of this 

Agreement. 

Authorized representative of 

Disclosing party 

Authorized representative of 

Receiving party 

Signature:           

 

Signature: 

 

Name:  Name:  

Designation:  

 

Designation: 

Date:  Date: 

Place: Mumbai Place: 

 


