


Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

1 1 M/s ACME Solar Holdings Ltd.

Kindly consider including provisions allowing USER to sign a long term PPA with 
Discoms or state agencies.  Additionally, to strengthen this, NPCIL may  take on the role 
of a Nuclear Energy Implementing Agency (on similar lines of Renewable Energy 
Implementation Agency) and act as an intermediary for signing long-term PPAs and 
managing power sales.

Not relevant to RFP

2 2 M/s ACME Solar Holdings Ltd.

Kindly allow the USER to supply energy in REIA bids where the bid provisions permit 
sourcing from outside of the contract  to meet the bid supply conditions. It is also 
pertinent to mention here that the nuclear energy may have to be classified as 
renewable energy if this has to be institutionalised. We would request NPCIL to help 
with this as well as it will ensure the power offtake of these nuclear projects 

Not relevant to RFP

3 3 M/s ACME Solar Holdings Ltd.

While seeking financing, the lender will typically require collateral. However, in this 
case, since the financing is to be arranged against an intangible asset, i.e., the electricity 
supplied, the lender may be reluctant to provide funding without a guarantee of 
collateral. Kindly allow the creation of a charge on the project as security for the 
lenders.

Additionally, NPCIL could consider underwriting the revenue by way of PLF SLAs and 
penalties for non-compliance. This could serve as a form of security for the lender, 
making them comfortable in providing financing against the intangible asset. If the 
revenue is not underwritten (i.e. PLF of the plant), the risk profile of the project 
increases, which will increase the cost of debt and may make the project unviable 

Legal ownership is requirement of Atomic Energy Act. In case 
financing from own resources is not contemplated, option of 
financing to be discussed with the financial institutions .

4 4 M/s ACME Solar Holdings Ltd.

NPCIL & USER may sign an agreement mentioning all operation SLAs (like PLF, 
Operation expenditure and other yearly costs) and damages for non-compliance. This 
would ensure the  security/ guarantee of the cash-flow for the USER and financing can 
then be arranged. Since, the responsibility of NPCIL extends from the construction to 
decommissioning, the underwriting of different parameters (such as construction 
timelines, Capex, O&M costs, PLF etc.) would be important to make the project 
bankable. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

5 5 M/s ACME Solar Holdings Ltd.

Under Agreement-3, when assets are transferred to NPCIL, NPCIL should provide a 
guarantee in terms of operating the NPP according to good industry practices, to avoid 
any damages that are repairable or damages that lead to a permanent shut-down of 
the NPP, which could result in financial implications or liabilities.

NPCIL may indemnify the USER for all financial implications and provide claims for the 
asset's value (in terms of the present value of future cash flows) when the NPP is 
declared unfit for further operation due to damage / or otherwise. It is important to 
underwrite the PLF, costs etc. in order to maintain the cash flow of the project. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.
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6 6 M/s ACME Solar Holdings Ltd.

The connectivity for generation projects in India can be a challenge and also there is an 
associated cost to this. We request that connectivity may be allocated to us (in line 
with prevailing practice of RE projects)  basis the LOI/LOA/MoU.

Moreover we request that, NPCIL should make efforts that substations where USER is 
securing connectivity should be converted to fall under RE zone or equivalent status 
(Nuclear zone).  This would allow the USER to secure connectivity without incurring 
additional costs in terms of ATS BG and this cost may render project unviable. 

Not relevant to RFP

7 7 M/s ACME Solar Holdings Ltd.

Expertise charges viz-a-viz 60 paise/KWh would have huge financial impact on the USER 
and it would lead to higher final tariff, thus impacting overall commercials of the USER. 
Request to kindly revise it to 7 paise/KWh, as recovered by REIAs in the renewable bids 
in the form of trading margin.
Moreover, the yearly energy produced from a twin BSR unit of 440 MW at 72.5% PLF 
(net of auxiliary consumption) would be approximately 2500 MUs. The expertise 
charges of 60 Paise/kWh on this energy would amount to around ₹150 crores annually. 
The present value of these yearly expertise charges, discounted over 40 years of 
operation at a 12% discount rate, would be approximately ₹1250 crores. This cost is 
significant, especially when compared to the total project cost of around ₹3000-3500 
crores (about 33%). Such a high cost would have a negative impact on the USER's 
commercial viability, make tariffs uncompetitive, and hinder the adoption of nuclear 
energy and the overall development of the sector.

Kindly consider reducing this cost to 7 Paise/kWh, as is the case in other REIA 
renewable bids.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

8 8 M/s ACME Solar Holdings Ltd.

As an alternative to the Expertise charges viz-a-viz 60 paise/KWh, we request you to 
consider an annual fixed sum as an expertise charge. This payment would be made 
subject to the yearly PLF falling within a band (that could be negotitaed between USER 
and NPCIL). IF annual PLF falls below the band, the fixed annual expertise charge would 
be paid after deducting damages for the fall in PLF (that also could be negotitaed 
between USER and NPCIL).
The fixed annnual expertise charge could in the range of 15-20 crores annualy.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

9 9 M/s ACME Solar Holdings Ltd.

In case USER exits without substitution, USER should be provided the claim equal to the 
amount received from the prospective USER  (who could have been substituted ) plus 
carrying cost (i.e. with interest), to recover the capital investment. It is important to 
protect the capital investments by the USER and hence a suitable insertion is 
requested. 

In case NPCIL exits and even DAE is unable to abide by the agreement, then USER 
should be provided claims equal to capital invested in the project and carrying cost (i.e. 
with interest) and present value of  revenues and other possible financial implications 
such as decommissioning etc. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.
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10 10 M/s ACME Solar Holdings Ltd.

In case of force-majeure event continues for more than 6 months, parties should be 
allowed to terminate the agreement without any liability to both parties.
Moreover, there may be suitable clauses of extension of construction period in case of 
FM events & may be suitably considered. Also, there may be a mirror clause similar to 
what may be present in the offtake agreement for power. 

Force majeure is a non negotiable clause.

11 11 M/s ACME Solar Holdings Ltd.

Kindly incorporate provisions regarding SLAs in getting the site approvals (regulatory 
and suitability checks), construction completion, PLFs and decommissioning period. LDs 
may be envisaged on the party taking responsibilities (in this case Licensee), in case of 
delays or SLAs not being met. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

12 12 M/s ACME Solar Holdings Ltd.
Kindly advocate with the government to include Nuclear energy purchase obligations 
similar to Renewable purchase obligations, so as to further drive the nuclear energy 
capacity addition .

This is within domain of MoP, may be pursued with them.

13 13 M/s ACME Solar Holdings Ltd.
Instead of self-consumption, can energy utilization be made more flexible, allowing 
options like merchant sale, short-term sale, or long-term sale through Power Purchase 
Agreements (PPAs)?

Already addressed in RFP.

14 14 M/s ACME Solar Holdings Ltd.
Apart from O&M expenses of ₹47 lakh/MWe, what are the other associated costs, such 
as water usage and fuel? What are the estimated costs for these raw materials?

Relevant information will be shared on signing of NDA.

15 15 M/s ACME Solar Holdings Ltd.

We understand that any off taker may also be roped in and power can be supplied in a 
captive construct (i.e. 26% equity being infused by the end consumer) in order to 
qualify this as a captive power plant so that there is no incidence of CSS and ASS and 
commercially its a viable proposition. This electricity demand essentially would come 
from our consumer and may not be a in-house demand. 

Ref:Annexure-3 and corrigendum-IV of RFP for USER qualification

16 16 M/s ACME Solar Holdings Ltd.

We request that since USER is bearing the costs of construction, contingent capex and 
all operational expenses, and NPCIL is acting solely as the operator, with compensation 
for its role, USER should be allowed to determine the tariff independently, without 
interference from the DAE.

Additionally, USER should be allowed to sell the power to power exchange, REIAs and 
other C&I customers as per the tariff determined by the USER or mutually agreed 
between the parties.
A suitable amendment may be carried in Atomic Energy act, 1962.

This would provide developers with greater flexibility to optimize their commercial 
strategies based on market conditions, while ensuring guaranteed revenues for NPCIL, 
which are fixed on a per-unit basis.

RFP terms & conditions shall prevail.

17 17 M/s ACME Solar Holdings Ltd. Kindly confirm whether delay in land acquisition would lead to any penalty on USER? Land acquistion is in scope of USER.

18 18 M/s ACME Solar Holdings Ltd.
During pre-project stage in Agreement-1, kindly share the scenarios in which NPCIL may 
require indemnification from the USER?

RFP terms and Conditions shall prevail.

19 19 M/s ACME Solar Holdings Ltd.
Please provide list of the statutory agencies and also the list of approvals, for which 
USER would approach. This would be important as it will help us understand the overall 
approvals landscape

NPCIL, along with user would approach for clearances from statutory 
agencies.
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20 20 M/s ACME Solar Holdings Ltd.

There are no clauses indemnifying USER if any unforeseen nuclear disaster happens 
during commissioning, O&M and decommissioning by NPCIL (radiation leakage, etc.) 
and liability which exceeds the claim available in the insurance policy. Please consider 
incorporating suitable provisions.
Please share the insurance amount (i.e. maximum liability) and its premium as well. 

Depnds upon the terms of insurance and policy avaialble in market.

21 21 M/s ACME Solar Holdings Ltd.
What would be total sum insured in the insurance policy and what would be insurance 
charges payable in instalments on yearly basis by USER? 

Depnds upon the terms of insurance and policy avaialble in market.

22 22 M/s ACME Solar Holdings Ltd.

Total construction timeline, is around 51-60 months from commencement of 
excavation (Excavation and Plain cement concrete (PCC) to take 9-12 months and other 
42-48 months after First pour of concrete (FPC)). While in the summary it has been 
mentioned that construction timeline is 42-48 months only. Please clarify.

42-48 months is counted from start of First pour of Concrete (FPC) 
and prior to FPC excavation and PCC timeline is mentioned as 9-12 
months.

23 23 M/s ACME Solar Holdings Ltd.
What would be FPC timelines from bid result/declaration and which building 
construction would mark the FPC milestone?

Start of Concreting of Reactor building of the first unit of twin unit 
NPP is called as First Pour of Concrete (FPC) Milestone.
The timeline of FPC from the bid result will depend upon various 
factors like: Land acquisition/selection, MoEFCC and other statutory 
clearances, detailed site investigations, Preparation of site Evaluation 
report and siting clearance by AERB, Excavation clearnce etc.

24 24 M/s ACME Solar Holdings Ltd.
Kindly confirm whether there would be any online submission of response or bidder is 
required to submit the complete response in offline mode only?

Refer "INSTRUCTION SHEET" of RFP

25 25 M/s ACME Solar Holdings Ltd.

Minimum net worth should be a function of bid capacity and should be in range of 1 
Cr/MW as in other REIA renewable bids. 
Moreover, Please also allow bidders to demonstrate the  Net Worth as on 7 days prior 
to the date of the bid submission for qualifying the criteria, as an optional additional 
criteria.
Additionally, please  consider the credit ratings acceptable as BBB (investment grade).

RFP terms & conditions shall prevail.

26 26 M/s ACME Solar Holdings Ltd.

Please mention what would be the max bid out capacity under this RFP and what would 
be the maximum capacity awarded to a single USER. Pls also clarify if all the bidders 
would be selected subject they meeting the QRs or there would be some priority order 
for selection of the bidders

Refer Annexure-3 and Corrigendum-IV of RFP

27 27 M/s ACME Solar Holdings Ltd.

Kindly confirm if we can import or consider technology transfer from countries which 
shares a land border with India for e.g. China; provided manufacturer or vendor is 
registered with competent authority.
Kindly provide the empanelled/registered vendors list for these  projects.

Import or technology transfer from countries which share land border 
with India for e.g. China is subject to government of India regulations. 
Vendor list will be provided to qualified USERs at appropriate stage.

28 28 M/s ACME Solar Holdings Ltd.
Kindly provide Power of Attorney format and also confirm, if BR is required to be 
enclosed with PoA.

USER to submit in legally valid format as per company policy

29 29 M/s ACME Solar Holdings Ltd.
No provisions of Change in Law. There should be relief from any policy and regulatory 
change after the bid submission which puts additional financial/regulatory/policy 
burden on the USER.

RFP terms & conditions shall prevail.

30 30 M/s ACME Solar Holdings Ltd.

Please confirm whether early/part/full commissioning is allowed and what would be 
conditions pertaining to this in terms of tariff, operation, capacity and any other 
conditions. This may be pertinent, in case NPCIL decides to act as an intermediary and 
supply power to Discoms / other consumers 

RFP terms & conditions shall prevail.

31 31 M/s ACME Solar Holdings Ltd.
Please provide estimated cost for NPP drawings, which would be provided by the 
NPCIL.

Design and construction drawings is in scope of NPCIL
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32 32 M/s ACME Solar Holdings Ltd. Kindly provide an estimation of the annual cost implications for CISF security. Not relevant to RFP.
33 33 M/s ACME Solar Holdings Ltd. Is it necessary for USER to buy the land before submission for BID Refer Annexure-3 point no. iii of RFP 

34 34 M/s ACME Solar Holdings Ltd.
it is asked to submit the preliminary site evaluation study report along with BID,  does it 
required any third party certification  ?

Refer RFP checklist for information on site along with submission of 
proposal.

35 35 M/s ACME Solar Holdings Ltd.

O&M expenses is 47.47 lakh /MWe / annum for year2017-18 & annual escalation of 6%  
per annum for every subsequent year.
So in year 2026-2027 this O&M expenses will be 80.2 lakhs/MWe. Is this correct 
understanding, please clarify 

Yes, the Understanding is correct.

36 36 M/s ACME Solar Holdings Ltd.
Qualification Requirement:
NPCIL to also provide similar selection criteria / guidelines and what will be expected 
next after qualifying in the QR stage ?

RFP is self explanatory regarding stages after submission of proposal 
by USER

37 37 M/s ACME Solar Holdings Ltd.
"USER can propose Projects in multiple of twin BSR units" : 
Could NPCIL confirm how many such twin BSR units are planned  at this moment under 
this RFP?

USER can propose multiple project sites in different states without 
any restriction on number of sites or BSR units.

38 38 M/s ACME Solar Holdings Ltd.

In case the USER is unsuccessful, this Integrity Pact shall expire after six months from 
the date of signing of the first award of Project to successful USER(s)
in this case, the USER who is unsuccessful will get his EMD money back only after 6 
months from the date if signing of the first award of project to successful USER, please 
clarify

 RFP Terms and Conditions shall prevail.

39 39 M/s ACME Solar Holdings Ltd. What is the approximate cost of manpower required for security at a 220 MWe plant? Relevant information will be shared on signing of NDA.

40 40 M/s ACME Solar Holdings Ltd.
For projects that are more than 10 years old, what is the current execution cost for a 
220 MW BSR plant?

Relevant information will be shared on signing of NDA. Current cost 
for BSR to be estimated by USER.

41 41 M/s ACME Solar Holdings Ltd.
Can the operational life of the plant be estimated at 60 years with proper maintenance 
and upgrades?

As per RFP:-"Operational design life of reactor is about 40 years.  
However, with improved manufacturing, surveillance and 
maintenance practices, the operating can be extended beyond 40 
years  based on life re-assessment and regulatory approvals.

42 42 M/s ACME Solar Holdings Ltd.
How many days per year is the plant expected to remain operational, accounting for 
maintenance and shutdowns?

As per RFP:-
"Capital unit outage (Biennial shutdown) of nuclear power plant is 
taken for about 35-40 days to carry out regulatory surveillance, 
overhauling of critical equipment, In-service inspection of Primary 
Heat Transport and other systems, ageing management, safety 
upgrades, and permanent modifications etc"

43 43 M/s ACME Solar Holdings Ltd.
During maintenance shutdowns, is a diesel generator (DG) used? What is the estimated 
annual operational cost of using the DG?

During maintenance shutdowns, supply is taken from Grid. DGs are 
for Emergency condition only when power onsite and offsite sources 
are not available. 

44 44 M/s ACME Solar Holdings Ltd.
Along with generating 440 MWe of power, is it possible to provide steam for industrial 
or other uses?

RFP terms & conditions shall prevail.

45 45 M/s ACME Solar Holdings Ltd.
Can water consumption be minimized by using an air-cooled water supply system/air 
cooled condensor?

Present  2x220 MWe BSR are not designed with air cooled condensor.

46 46 M/s ACME Solar Holdings Ltd.
The current land requirement is a 1 km radius, equating to 314 hectares. Can this be 
reduced to a 0.5 km radius, approximately 87 hectares, as suggested in the RFS? What 
timeline is feasible for achieving this?

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.
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47 47 M/s ACME Solar Holdings Ltd.

Please provide estimate of the costs incurred in following activities (In INR with suitable 
units) as listed below (for next 27 Query i.e. from Sr No 47 to 73)

Preliminary site evaluation study of land 
Site Evaluation studies as per AERB codes/guides are in scope of USER 

48 48 M/s ACME Solar Holdings Ltd.
Pre-project activities (Site suitability including seismic zone, distance to active fault, 
screening distance values, availability of cooling water etc.)

Site Evaluation studies as per AERB codes/guides are in scope of USER 

49 49 M/s ACME Solar Holdings Ltd.
Reclassification of land for setting up NPP; Permission to sub-lease the land for 99 years 
or more

This is in the scope of USER

50 50 M/s ACME Solar Holdings Ltd. Agreement-1 signing Query not clear

51 51 M/s ACME Solar Holdings Ltd. Detailed site evaluation studies Site Evaluation studies as per AERB codes/guides are in scope of USER 

52 52 M/s ACME Solar Holdings Ltd. Approach DAE site selection committee for approval Query not clear
53 53 M/s ACME Solar Holdings Ltd. Approach MoEFCC and other statutory agencies for clearances Query not clear

54 54 M/s ACME Solar Holdings Ltd. Expected project construction cost

Completion cost of earlier completed similar plants is provided in RFP 
Annexure-4.
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

55 55 M/s ACME Solar Holdings Ltd. Commissioning activities Project execution is in scope of USER

56 56 M/s ACME Solar Holdings Ltd. Contingent CAPEX charges including
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

57 57 M/s ACME Solar Holdings Ltd. En-masse Coolant Channel Replacement (EMCCR) in 20-25th year
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

58 58 M/s ACME Solar Holdings Ltd. En-masse Feeder Replacement (EMFR) in 20-25th year
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

59 59 M/s ACME Solar Holdings Ltd.
Construction, operation and maintenance of spent fuel management facilities within 
the plant (Life 10 years) including Away-from-Reactor (AFR) (Life another 25 years)

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

60 60 M/s ACME Solar Holdings Ltd. Construction, operation of waste management and D2O upgradation facilities 
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

61 61 M/s ACME Solar Holdings Ltd.
Provide the township with appropriate accommodation with suitable amenities, 
transportation, medical, schooling and other allied facilities including training & security 
establishments, neighbourhood development, etc. as agreed by the USER & NPCIL. 

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

62 62 M/s ACME Solar Holdings Ltd.
Capital unit outage (biennial shutdown)- 35-40 days for surveillance, inspection and 
overhauling

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

63 63 M/s ACME Solar Holdings Ltd.
Environmental Survey Laboratory (“ESL”) be set-up near township, to monitor the 
environment around the plant, from radiological consideration. Sophisticated 
equipment and qualified manpower from the Bhabha Atomic Research Centre (“BARC”) 

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

64 64 M/s ACME Solar Holdings Ltd.
Six numbers of Micro Earthquake stations (“MEQ”) are required to be set-up in a radius 
of 30 km around the site to monitor the seismic activity around the site

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

65 65 M/s ACME Solar Holdings Ltd. Decommissioning activities.
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. Page 6 of 71
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66 66 M/s ACME Solar Holdings Ltd. Decommissioning Levy (As notified by DAE from time to time) RFP terms & conditions shall prevail.

67 67 M/s ACME Solar Holdings Ltd.

Fuel Charges 
•Through Annual Fuel Recovery Charge (“AFRC”), so that present value of charges over 
period of fifteen years at discount rate of 12% shall be equal to value of initial half 
charge of fuel
•Shall be refixed for the half core of the fuel , whenever fresh fuel is loaded, say after 
EMCCR or/and EMFR

Relevant information will be shared on signing of NDA.

68 68 M/s ACME Solar Holdings Ltd.
Heavy water Lease charges
•On the heavy water inventory held by the plant, will be payable at the rate notified by 
the DAE, from time to time. 

Relevant information will be shared on signing of NDA.

69 69 M/s ACME Solar Holdings Ltd.
O&M expenditures (including manpower expenses such as salaries and administrative 
expenditure)

Relevant information will be shared on signing of NDA.

70 70 M/s ACME Solar Holdings Ltd.
Levies on nuclear power , as determined from time to time, by DAE or any other 
competent authority

Relevant information will be shared on signing of NDA.

71 71 M/s ACME Solar Holdings Ltd. Insurance charges Depends on the Insurance poilcy
72 72 M/s ACME Solar Holdings Ltd. Water charges/cess Arrangement of water requirements is in scope of USER

73 73 M/s ACME Solar Holdings Ltd.
Any taxes other than Income Tax (that are payable by NPCIL with respect to NPP/BSR 
as levied by competent authority from time to time)

RFP terms & conditions shall prevail.

74 74 M/s ACME Solar Holdings Ltd.

We kindly request that the minimum requirement of 2500 MUs for meeting the QR be 
amended or withdrawn, as the USER will be bearing all expenses related to project 
development, construction, and operations. The USER’s intent and financial 
commitment should be considered sufficient assurance of its commitment to the 
project.

Additionally, we request NPCIL to incorporate provisions allowing the USER to enter 
into agreements with other Commercial & Industrial (C&I) consumers for captive 
energy supply, in compliance with the applicable regulatory framework i.e. the 
successful USER be permitted to bring in other consumers who would:
 •Invest 26% equity in the company, and Oŏake 51% of the electricity.

It will ensure compliance with captive power plant regulations as well and the energy 
generated will be utilized optimally.
We request you to kindly accept.

Refer Annexure-3 and Corrigendum-IV of RFP
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75 75 M/s ACME Solar Holdings Ltd.

As per the current provisions, the USER is allowed to demonstrate and qualify based 
only on the net worth criteria for FY 2023-24.
We kindly request you to kindly allow the USER to demonstrate compliance with the 
net worth requirements based on either of the following criteria:

 1.The net worth as of the last date of the previous financial year (i.e., FY 2023-24), OR
 2.The net worth as of a date at least seven days prior to the bid submission deadline.

Alternatively, we request your good office to consider revising the net worth 
requirement to Rs. 1 Cr/MWe based on the preceding financial year (2023-24).

Such a revision would encourage broader participation and enable more bidders to 
meet the eligibility criteria, thereby fostering more participant from interested USERs 
and enhanced project feasibility.

Refer Annexure-3 and Corrigendum-IV of RFP

76 76 M/s ACME Solar Holdings Ltd.

We kindly request confirmation on the following points:
 1.Is the USER required to submit land details at the Ɵme of bid submission?
 2.If the USER has idenƟfied the land and conducted a preliminary study, but the land 

is yet to be acquired or leased, kindly confirm if this will be acceptable.
 3.In case land details need to be furnished, please specify the required documentary 

evidence to be submitted along with the RFP response.
 4.Will there be any penalƟes imposed on the USER in case of delays in land 

identification and acquisition process?
 5.Is the USER required to submit a detailed evaluaƟon study of the land, or will a 

desktop study suffice at this stage of RFP response submission, with a detailed study to 
be submitted later?

 6.Is the USER allowed to subsƟtute or change the land parcel details aŌer submiƫng 
the RFP response to NPCIL?

 7.Will subleasing of land be permiƩed between the holding company and the project 
company?

 8.Can the bidder parƟcipate through a Joint Venture (JV) company, wherein the JV 
consists of the project company and another entity holding the land?

Refe RFP checklist and Qualification requirements of RFP

77 77 M/s ACME Solar Holdings Ltd.

We kindly request your office to incorporate provisions allowing EMD submission in the 
form of Bank Guarantee (BG), Insurance Surety Bond, and Payment on Order 
Instruments (IREDA/PFC/REC), as practiced by other tendering agencies. This will 
enable the USER to optimize its BG limits without directly engaging funds.

Additionally, we request consideration for returning the EMD within 15 days from the 
date of declaration of results, instead of the current 30-day timeline.

1) Earnest Money Deposit (EMD) in the form of Online Payment/Bank 
Guarantee /Insurance Surety Bond will be accepted. Refer 
Corrigendum-V to RFP for Format of Bank Guarantee in lieu of EMD.

2) RFP Terms and Conditions shall prevail.
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78 78 M/s ACME Solar Holdings Ltd.

As you are aware, nuclear power has been recognized as a clean fuel in our country. 
However, in current applications such as Green Hydrogen, Green Ammonia, and Green 
Steel, projects are only recognized under the green category when powered by 
Renewable Energy.
Given that nuclear power is an emission-free energy source, its exclusion from the 
green category limits its potential role in supporting these industries.

Therefore, we kindly request NPCIL to take up this matter with the concerned 
authorities/ministries to formally recognize nuclear power as Green Energy. This will 
encourage more developers to adopt nuclear power for Green Hydrogen & Ammonia 
plants and other purposes, aligning with the government's existing policy support.

Additionally, we suggest considering the development of a dedicated Nuclear Power 
Zone, where energy is generated by a nuclear power plant and utilized within the zone 
itself for manufacturing sector operations post green categorization. This would:

 1.Reduce transmission constraints for the USER,
 2.Ensure RTC (Round-The-Clock) Green Power availability for operaƟons, and
 3.Improve overall efficiency and uƟlizaƟon.

The support of NPCIL in this initiative is crucial for both the development of project 
under this RFP and the broader energy transition, as nuclear power will play a vital role 
in advancing green energy, enabling Round-The-Clock (RTC) green operations, and 
promoting the adoption of clean and sustainable energy methods, contributing to a 
safer and more resilient environment.

Not relevant to RFP

79 79 M/s ACME Solar Holdings Ltd.
Can the bidder demonstrate net worth by adding the standalone net worth of both the 
USER and its controlling entity/parent entity?

Refer Annexure-3 and Corrigendum-IV of RFP

80 80 M/s ACME Solar Holdings Ltd.
Does the term "sum total of the net worth of the USER or its controlling entity" refer to 
consolidated financial statements of the USER or its controlling entity, OR can 
standalone financial statements be combined to meet the net worth criteria?

Refer Annexure-3 and Corrigendum-IV of RFP

81 1 M/s Adani Energy Solutions Limited
Request to provide firm cost/price of fuel including future escalation if any or capped 
fuel cost. 
In absence of visibility on fuel cost the financing of the NPP will become difficult.

Relevant information will be shared on signing of NDA.

82 2 M/s Adani Energy Solutions Limited

Request to consider removing expertise fees. Instead, NPCIL may propose to charge a 
nominal consultancy fees during the time of construction and later charge 5 paise for 
liability during the NPP operations period else charge incentive against availability 
beyond 90%
Expertise fees is not desirable since O&M is separately paid plus risk of sale of power at 
a viable price is with USER. Without proposed expertise fees, project becomes unviable.

O&M exp is on reimbursable basis including manpower cost. Expert 
fee is for NPCIL expertise deployed for BSR.

83 3 M/s Adani Energy Solutions Limited
It is requested that the civil nuclear liability/insurance cost to be managed by NPCIL
NPCIL is well-equipped to handle the complexities of nuclear liability and insurance

Expenses to be borne by user.
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84 4 M/s Adani Energy Solutions Limited

1. Once the investment is made, the developer should have the freedom to 
sale/use/supply of electricity generated as per the Electricity Act 2003 incuding captive 
rules, and no approval by Department of Atomic Energy (DAE) on this aspect.

2. Electricity tariff determination shall be complete prerogative of the USER without 
any role of DAE.

Since investment is made by the developer including associated risk. Hence, USER 
should have freedom on the use of or right on electricity without any need of DAE to 
determine tariff.

May be taken up with DAE, DAE being fuel supplier.

85 5 M/s Adani Energy Solutions Limited

Change requests: It is requested to provide details of asset transfer aggrement and 
clearity on the ownership of the asset (Nuclear Power Plant) after transfer.
Also please clarify whether the entire asset after transfer will be recorded in the books 
of USER or NPCIL?
Also please share the complete structure, bankability & lenders prespective.

Rationale: If the ownership of the asset does not remain with the USER after the 
transfer, it will be challenging on the USER's part to secure financing

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER.

86 6 M/s Adani Energy Solutions Limited

Change requests: Since 220 MW BSR is well tested, it is requested to share the final 
design with the USERs. It is also requested once the design is finalzed and shared there 
should not be any change during the course of the project execution. 

Rationale: The standardization of design including safety aspects which has been well 
tested and approved by AERB will help in faster execution of the project without 
intermediate approvals

All relevant documents required for project execution will be shared 
with the qualified USER at appropriate time.

87 7 M/s Adani Energy Solutions Limited

Change requests: Nuclear Island primarily reactor which requires safety approvals 
especially around radiation material should only be kept under the purview or/and 
various approvals of AERB /DAE/ NPCIL during the construction. Rest all should be 
allowed to be done by user as extablished standards / certifications. 

Rationale: Nuclear reactor critical parts need approvals while rest are well established 
technologies  and not related to safety. For instance, Turbine Generator is well 
established standardized technology.

This aspect is based on the regulatory requirements stipulated by 
AERB
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88 8 M/s Adani Energy Solutions Limited

Change request: There are number of private players expected to participate in this RFP 
and therefore in NPP development, which will lead to higher number of manpower for 
appovals and O&M pf plant. It is requested that the approvals and inspections should 
be only for critical/final stages of construction & manufacturing only and that too 
limited to nuclear reactor components. Rest of the activities during construction can be 
carried out thorugh independent agencies. Similarly for O&M while for non-nuclear 
island it should be completely left to USER, even for nuclear island USER staff coule also 
be utilized.

Rationale: If 6 - 12 new reactors are constructed by private players then the required 
manpower for approvals related to nuclear island construction is not available.

We understand through various discussions that sufficient manpower for existing NPP 
is not available.

It could be win-win situation if USER manpower could also be trained and utilized for 
O&M.

Not relevant to RFP

89 9 M/s Adani Energy Solutions Limited

Change request: : 1. Request to provide the latest capex estimates along with break up 
of capex estimates.
2. Multiple packages should be allowed during tender solicitation including separate 
package for nuclear island and power island, BOP, etc. :

Rationale: Capex guidance in the RFP are for plants commissioned in 2010. The recent 
figure along of list of possible vendors for reactor, will help estimate the project risk, 
assist in securing debt for the project and enable to create robust execution timeline.

Cost to be estimated by USER. Procurement and project execution is 
in scope of USER.

90 10 M/s Adani Energy Solutions Limited

Change request:  1. OPEX details provided are significantly high and shall be 
benchmarked to the opex of newly commissioined NPPs and/or benchmarked with 
global best new plants. It will be efficient to consider historical costs for new plants. 
This is a established principle. For instance, thermal power plants OPEX over the years 
have reduced significantly and specially for new facilities.
2. USER to be allowed for sharing of spares for operations & maintainance wih NPCIL 
operating nuclear power plant units :

Rationale: The opex of thermal power plants are in the range 20-22Cr/MW and same 
has reduced over the period of time. It is also noted that Opex of NPPs in a report by 
Danish Energy Agency & CEA is around 43 Lac/MW and is likely to reduce further. 
Hence, Opex of 47.47lac/MW (2017-18) as given in RFP is significantly on higher side 
and makes the overall project unviable.

O&M expenditure as indicated in RFP are the actual expenditure data 
of similar operating plants.
Sharing of spares for operations & maintainance with NPCIL operating 
nuclear power plant units is not envisaged at this stage.

91 11 M/s Adani Energy Solutions Limited

Change request: Please provide approved list of contractors or/and supplier, QA service 
provider, or/and USERs 

Rationale: Required for discussion with each vendor to understand and assess the 
overall project and its cost etc.

Relevant documents will shared after signing NDA
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92 12 M/s Adani Energy Solutions Limited

Change request: A governance committee shall be formed with members from USER 
team, NPCIL, etc. for project monitoring and governance. 

Rationale: To expedite project approvals and ensure timely execution.

Appropriate methodology for efficient project execution  will be 
decided between qualified User and NPCIL.

93 13 M/s Adani Energy Solutions Limited

Change request: 
1. NPCIL/AERB approvals should be limited to only 'Importatnt to Nuclear Safety (ITNS)' 
side equipment.
2. An approval committee with equal representation of developers, vendors, and 
NPCIL/AERB should be constituted for time-bound approval or default approval beyond 
stipulated timelines.
3. NPCIL/AERB approvals should not be required for ‘Not Important to Nuclear Safety 
(NINS)’ components/ processes.

Rationale: 
Timely approvals from NPCIL/AERB are needed for timebound execution of projects 
and to avoid cost escalations due to project delays.

This aspect is based on the regulatory requirements stipulated by 
AERB

94 14 M/s Adani Energy Solutions Limited

Change request: NPCIL should assure 90% availability as per historical trend of 
operating NPPs

Rationale:  Higher availabilty enables operating cost optimization.
Indicated PLF is very low. It is not clear if this PLF is only for guarantee purpose and 
plant will operate at higher PLF.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs

95 15 M/s Adani Energy Solutions Limited

Change request: At  any statge, USER shall have right to sell/transfer the asset. In case 
the USER is unable to find a subsitute,  the entire NPP facility as exist at that stage 
including land will vest in the DAE and USER will be compensated at fair market price of 
the project.

Rationale: It is new sector for private sector players. Strict exit norms create an entry 
barrier.

RFP terms & conditions shall prevail.

96 16 M/s Adani Energy Solutions Limited

Change request:  Cost of project delay due to reasons attributable to NPCIL's exit may 
be loaded on NPCIL. As such,  NPCIL or later DAE should act as a consultant, providing 
expert advice, supervision and guidance during the project execution stage and later 
during O&M.

Rationale:  For faster project execution and later for efficient O&M management.

RFP terms & conditions shall prevail.

97 17 M/s Adani Energy Solutions Limited

Change request: Request NPCIL to provide any existing list of suitable sites available 
with NPCIL for preliminary evaluation by USER as potential site.

Rationale: To save time and expedite the pre -feasibility assessment of potential sites 
for NPP.

Land is to be identified and offered by USER.

Page 12 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

98 18 M/s Adani Energy Solutions Limited

Please consider combined electricity requirement of the bidding entity as well as 
parent company & subsidiary entites that includes existing electricity demand as well as 
projected electricity demand. 

Rationale: Electricity Captive Rules do allow electricity consumption by parent or its any 
subsidiary to qualify as captive consumption of the bidding entity. Captive power plant 
can also be set up as group captive plant as per the exiting guidelines of MoP. 

Refer RFP Annexure-3 and Corrigendum-IV

99 19 M/s Adani Energy Solutions Limited

Change request: Whether the screening distance value will be relaxed for Brown field 
site?

Rationale: RFP states both Brown field or Green field sites are acceptable.  However, in 
case of brown field site, the screening distance value in respect of distance from 
industrial facility could not be met.

All SDVs as per AERB siting code are applicable for Brown field site.

100 20 M/s Adani Energy Solutions Limited

Change request:
Request to eliminate the EMD amount at the proposal submission stage.

Rationale: 
Currently, it is a preliminary stage and a lot of approvals and siting approvals are need 
to finalize land parcel. Further, there is limited clarity on the business model structure, 
lesser visbility of actual project cost & its design & BoQ and terms of aggrements (fuels, 
O&M, etc.).

RFP Terms and Conditions shall prevail.

101 21 M/s Adani Energy Solutions Limited

Change request:
Request to increase the proposal subkission timeline by at least one quarter time of a 
year.

Rationale: 
The details on pre-bid queries are still awaited and suitable land parcel identification is 
time taking and challenging task.

Refer Corrigendum-III to RFP for extension.

102 22 M/s Adani Energy Solutions Limited

Change request:
It is requested to make provisions for providing incentives to NPCIL for timely 
approval/supervision during execution of NPP at a pre determined rate and panelty in 
case of delay attribuble to NPCIL approval/supervision etc.

Rationale: 
To get lenders comfort and generate motivation for team for timely execution of NPP. 

RFP terms & conditions shall prevail.

103 23 M/s Adani Energy Solutions Limited

Change request:
It is requested to make provisions for training of USER's personnel/resources at NPCIL 
facilities

Rationale: 
To develop understanding of nuclear power generation and ensure compliances

Not envisaged in current RFP
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104 24 M/s Adani Energy Solutions Limited

Change request:
Request to provide the details of project exection timeline as per major activities 
involved in project completion (key activities for both Civil and and non-civil 
milestones)

Rationale: 
It is new sector for private sector players and details of project execution timelines aids 
in efficiently assessing project risk.

Excavation and Plain Cement Concrete (PCC) work are expected to 
take 9 to 12 months, while the construction of the first unit is 
projected to take 42 to 48 more months, counted from First Pour 
Concrete.

105 1
M/s Aditya Birla Renewables Limited 
(Hindalco)

"The USER shall have an industrial/commercial unit which, for its commercial/ industrial 
activities has requirement of electricity of about 2500 MUs per year, which the USER 
intends to meet from the captive generating plant of the BSR"
"The USER  or its affiliates or its group company shall have an industrial/commercial 
unit which, for its commercial/ industrial activities has requirement of electricity of 
about 2500 MUs per year, which the USER intends to meet from the captive generating 
plant of the BSR"
(1) Many conglomerates have set-up, within its group of companies, a renewable 
energy generating company to install and supply renewable power for the groups 
renewable energy requirement / decarbonization. 
(2) Since the Nuclear capacity is large, this will help to aggregate the power 
requirements of the group company and supply power thus helping to increase the 
demand of Nuclear Power.
(3) The above is permitted in case of renewables, hydro and thermal sector under 
structure as per Electricity Act 2003 and Electricity Rules 2005, whereby 26% of the 
equity is invested by the captive consumer and 74% of the equity is invested by the 
power generator.

Proposal for amendment in Electricity rules for captive consumption 
to include the supply from Nuclear power stations is under active 
consideration. Following notification by MoP, the amendment will be 
made available.

106 2
M/s Aditya Birla Renewables Limited 
(Hindalco)

USER can propose Projects in multiple of twin BSR units subject … USERs who agree for 
paying expertise fees @ 60 paise/kWh to NPCIL shall be considered
Please share the break-up/ working of 60 paise/Kwh

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

107 3
M/s Aditya Birla Renewables Limited 
(Hindalco)

The Asset transfer will be executed at a value of ₹ 1. The transfer is for possession, 
control and operation & maintenance, and decommissioning of nuclear power plant. All 
the cost including the taxes, if any, will be levied to the USER
The ownership of the asset will remain with the USER or it will be transferred to NPCIL 
after the Asset Transfer agreement.
What the rights that the User will have over the asset after the Asset Transfer other 
then the right as beneficiary to the power.

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER.

108 4
M/s Aditya Birla Renewables Limited 
(Hindalco)

Civil Liability for Nuclear Damage Act, 2010 (“CLND Act.”) NPCIL shall be operator and 
NPCIL will ensure appropriate compliance by taking suitable financial security or/and 
insurance policy therefor and the cost of such financial security or/and insurance policy 
shall be reimbursable to NPCIL by the USER.
The financial risk involved in case adamages due under CLND Act shall be borne by 
NPCIL or the USER?
(1) Is there any insurance policy to cover this risk?
(2) Will this policy be taken by NPCIL or USER
(3) How much is generally annual premium towards such insurance?

CLND Act and provisions thereon will prevail. Presently,INIP  thru its 
nominated insurance co. offers coverage under the CLND. For 
purpose of the application of the Civil Liability for Nuclear Damage 
Act, 2010 (“CLND Act.”) NPCIL shall be operator.

109 5
M/s Aditya Birla Renewables Limited 
(Hindalco)

Plant Load Factor (“PLF”) - 68.5% (likely to be revised to 72.5%)
Is this the net PLF on the grid after aux conumption?

68.50 % PLF is gross PLF.
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110 6
M/s Aditya Birla Renewables Limited 
(Hindalco)

  To promote the Nuclear power generation, Bharat Small Reactors should be 
considered  as "Green Energy" project. All the subsidies, exemptions, and incentives 
applicable to renewable energy sources, such as solar, wind, and hydropower, should 
also be applicable to NPP. NPCIL to facilitate it.

This is within domain of MoP, may be pursued with them.

111 7
M/s Aditya Birla Renewables Limited 
(Hindalco)

It is noted that tariff of any surplus energy generated through the BSRs which is 
available post captive consumption shall be determined by the DAE and not the 
electricity exchange. Post our captive consumption, we as User will sell the surplus 
power (if any) through  Power Exchange, given that in an Exchange, tariff is determined 
through price discovery mechanism, what role would DAE play. Please clarify. 

Already addressed in RFP.

112 8
M/s Aditya Birla Renewables Limited 
(Hindalco)

O&M expenses: Please provide us the actual value of the O&M expenses incurred on 
best-achieved basis in the recent years for the latest PHWRs in India. The same will 
assist us in factoring the costs. Please additionally provides us all other heads under 
Opex costs, all inculusive/exhaustive list.

Relevant information will be shared on signing of NDA.

113 9
M/s Aditya Birla Renewables Limited 
(Hindalco)

Furthermore, an indicative summary of heads of expenses considered under the O&M 
expenses will bolster our understanding of various expense categories. It will also aid in 
understanding linkage between O&M and Opex.

Relevant information will be shared on signing of NDA.

114 10
M/s Aditya Birla Renewables Limited 
(Hindalco)

We align to the provision that assest(s) would be transferred to NPCIL for  operation, 
however it is proposed that details of the agreement shall be mutually discussed and 
jointly agreed upon.                                                                                                                                             

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

115 11
M/s Aditya Birla Renewables Limited 
(Hindalco)

While broadly we agree to it that stage wise project assets will be transferred to NPCIL, 
details of the  agreement will be mutually discussed and jointly agreed upon.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

116 12
M/s Aditya Birla Renewables Limited 
(Hindalco)

Availabilty of fuel and heavy water to be guarnteed for the entire Plant life. Also the 
price of fuel and heavy water should be at par with the NPCIL Plants.To this extent, 
kindly also confirm that all partners of NPCIL for various kinds of reactors including 
PHWRs, dependent on similar source of fuel shall be treated on equal footing.

Uninterrupted supply of Fuel anf Heavy water will be ensured by 
DAE,GoI

117 13
M/s Aditya Birla Renewables Limited 
(Hindalco)

Since the User will pay expertise cost to NPCIL, it is requested to provide the 
computation method for charging 60 paise/kwh in the year 2030-31. Our proposal is to 
pay 10% of the average O & M cost incurred across all the Plants of NPCIL. Also this 
should be linked to the performance guarntee of achieving minimum 90% PLF. Other 
parameters for fixing performance guarntee may preferrably be jointly discussed and 
agreed upon.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

118 14
M/s Aditya Birla Renewables Limited 
(Hindalco)

Please clarify ARFC charges with an example. Recovery of AFRC charges are already explained in RFP.

119 15
M/s Aditya Birla Renewables Limited 
(Hindalco)

To remain competetive with respect to other power generators,   O &M cost has to be 
optimum and hence we propose to keep it capped at the actual value of best achieved 
O & M cost for 2 X 220  MW units of NPCIL.   Relevant information will be shared on signing of NDA.

120 16
M/s Aditya Birla Renewables Limited 
(Hindalco)

Is the shutdown of the two units take in alternate years. i.e if the shutdown of Unit-1 is 
in Year-1 then shutdown of unit-2 will be in Year-2 and so on.

Planned Biennial shutdown of both the units are never taken 
simultaneously.
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121 17
M/s Aditya Birla Renewables Limited 
(Hindalco)

Since the User will bear the CAPEX for the project, it is requested that NPCIL  share the 
BOQ along with the specifications of the latest 2 X 220 MW unit for cost estimation. 
Request you to please share the same at least 2 months before submission of RFP date.     

Refer Corrigendum-IV of RFP regarding NDA and sharing of BOQ.

122 18
M/s Aditya Birla Renewables Limited 
(Hindalco)

As it will be appreciated that the site evaluation survey, particularly for a critical and 
sensitive project such as the present NPP, is time consuming and needs to be 
comprehensive. It is therefore requested that suitable time please be permitted for 
submission of relevant documents and it should be removed from the pre-qualification 
requirement.

Refer Corrigedum-III of RFP for extension of time for submission of 
proposal.

123 19
M/s Aditya Birla Renewables Limited 
(Hindalco)

It is understood that NPCIL being licensee will be obtaining all necessary approvals from 
both Central and State authorities.  Please confirm. 

All submission will be on the behafl of NPCIL as a project proponent. 
However report preparation and site investigation etc. are the 
responsibility of user and NPCIL will assist user in getting the 
necessory clearances  

124 20
M/s Aditya Birla Renewables Limited 
(Hindalco)

 With regard to the land, it is noted that the User shall be the owner of the land which 
shall be subsequently leased to NPCIL once the user of the land is duly regularized for 
setting up and operating the BSRs. With this understanding, please confirm that the 
disposal and exploitation of the land post decommissioning of the Project shall be at 
the sole discretion of the owner i.e. the User(s).

RFP terms & conditions shall prevail.

125 21
M/s Aditya Birla Renewables Limited 
(Hindalco)

Regarding the selection of vendors from NPCIL approved/empanelled vendor list, it is 
proposed that the Applicant may please be allowed an option of suggesting third party 
vendor which meets the technical criteria. Further, the Applicant also may be permitted 
the flexibility of formulating its own work packages.  

User can recommend new vendors for qualification by NPCIL. Project 
construction and procurement is in scope of USER.

126 22
M/s Aditya Birla Renewables Limited 
(Hindalco)

The cost of Away From Reactor ( AFR) facilities should not be in the scope of USER, as 
the user does not have any control over it. Requesting clarity on the cost of Away from 
Reactor ( AFR) facilities.

Regarding AFR facility, conditions provided in RFP will be applicable.

127 23
M/s Aditya Birla Renewables Limited 
(Hindalco)

What amounts to the waste ? How long waste management would be the 
responsibility of USER ? Till what time USER will bear the cost of waste ?

Waste Management will be applicable to all phases of the plant 
starting from Commissioning, Opeartion and Deommisioning. Cost of 
waste mangement in all phases of NPP will be beared by USER.

128 24
M/s Aditya Birla Renewables Limited 
(Hindalco)

Please share the benchmark PLF of 2X220 MW NPP Plant in last 5 years. To remain 
competative, we propose to fix  the PLF to 90% or more comparable to the best 
operating 2 X 220 MW Plant, especially since the aforesaid expertise fees are being 
charged from the first unit of electricity generation. 

Relevant information will be shared on signing of NDA.

129 25
M/s Aditya Birla Renewables Limited 
(Hindalco)

Decommissioning charges should be equal for all  plants and at par with NPCIL Plants. 
NPCIL is requested to provide an indicative number.

RFP terms & conditions shall prevail.

130 26
M/s Aditya Birla Renewables Limited 
(Hindalco)

In case of Event of Default accountable to user, it is requested that adequate cure 
period may please be given to the User(s) before the option of termination is exercised 
by NPCIL. It is requested that the termination may please be triggered and recourse to 
only in cases of incurable material breach. 

RFP terms & conditions shall prevail.

131 27
M/s Aditya Birla Renewables Limited 
(Hindalco)

Where references to specific dispute resolution mechanism is made – such as that of 
the DAE, please provide us with the details of the procedures followed to understand 
and confirm acceptability by making an informed decision.

RFP terms & conditions shall prevail.
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132 28
M/s Aditya Birla Renewables Limited 
(Hindalco)

Please clarify the exclusion zone radius. It is 1 km  or 0.5 km from centre of both 
reactors?.  Please finalise it before RFP submission date.                                                           

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

133 29
M/s Aditya Birla Renewables Limited 
(Hindalco)

-All the agreements/MOU to be done with mutual discussions and on agreed upon 
terms and conditions. Request you to share the draft of all such agreements atleast one 
month prior to the signing of agreement. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

134 30
M/s Aditya Birla Renewables Limited 
(Hindalco)

In case of non qualification of one site, with same EMD, option for submitting another 
site by same USER should be allowed with sufficient timeline for proposing a new site.

Noted and will be permitted

135 1 M/s Bharat Aluminium Company Limited

a. Kindly provide the modifications proposed by NPCIL to the Ministry of Power (MoP) 
concerning the amendment of the 'Electricity Rules' related to captive status.

b. Please inform, that the requested changes to the captive rules effectively address 
the transfer of asset ownership, including land subleasing mentioned in RFP. Currently, 
the rules stipulate that the Captive User must maintain a minimum ownership of 26% in 
the asset or the company that owns the asset. 

Proposal of NPCIL is under active consideration. Matter is within 
domain of MoP, may be pursued with them.

136 2 M/s Bharat Aluminium Company Limited
As per the refred clause the land is to be sub leased to NPCIL, please suggest a way 
forward in case the finacial lender of the project disagrees for the sub-leasing & 
transfer of land to NPCIL.

Financing options to be discussed with the financial institutions .

137 3 M/s Bharat Aluminium Company Limited

Please share the draft of the following aggreements mentioned in RFP:
a. Agreeemnt - 1
b. Agreement - 2
c. Agreement - 3
d. Agreement - 4

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

138 4 M/s Bharat Aluminium Company Limited

Kindly clarify how this is feasible as:
a. How the captive status of the power will be maintained, as per the Electricity Rules, 
for captive status USER must have minimum 26% of equity with voting rights.
b. How the USER will take the benefit of depreciation
c. How the finacial Intitutions will allow this kind of structure 

Captive status - May take up with MoP.    For Depriciation - May 
consult with professional accounting firm.    For Fianancing-options  to 
be discussed with the financial institutions .

139 5 M/s Bharat Aluminium Company Limited

a. Kindly confirm whether the expertise charges that the user is required to pay to 
NPCIL are set at 60 paisa per unit or if this figure is merely illustrative. If 60paisa is 
charged in actual then the expertisee fees is very high and infeasible for USER.

b. Please specify the date from which the user is responsible for paying expertise 
charges to NPCIL, based on the net generation of the nuclear power plant.

c. Could you clarify which date will be recognized as the Commercial Operation Date 
(COD) for the nuclear power plant.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.
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140 6 M/s Bharat Aluminium Company Limited

The concept of force majeure indicates that an unforeseen event has taken place that 
is beyond the control of both parties, thereby absolving either party of any payment 
obligations. 
If NPCIL insits USER to make a payment during a force majeure event, NPCIL will either 
secure power from an alternative source or reimburse the USER for the cost of power 
procured from other market sources.

Force majeure is a non negotiable clause.

141 7 M/s Bharat Aluminium Company Limited

Nuclear power is recognized as a clean energy source. During their operation, nuclear 
power plants do not emit greenhouse gases, and when considering their entire life-
cycle, they generate emissions comparable to wind energy and significantly lower than 
solar energy, producing only one-third of the carbon dioxide-equivalent emissions per 
unit of electricity.

We request NPCIL to takeup with the Government of India and relevant ministries to 
advocate that the nuclear power consumed by industries and users be recognized 
similar as renewable energy. and the enable access to benefits associated with 
renewable energy, such as Renewable Purchase Obligation (RPO) compliance, 
renewable consumption compliance, carbon credits, and exemptions from transmission 
charges.

User has to take up with respective ministries for benefits / 
exemptions etc.

142 8 M/s Bharat Aluminium Company Limited

We kindly request NPCIL to provide us with a list of appropriate land parcels for the 
construction of the Nuclear Power Plant. This would significantly streamline the 
process, conserving time, financial resources, and manpower, given NPCIL's expertise in 
site identification and evaluation

USER is required to identify the land.

143 9 M/s Bharat Aluminium Company Limited

It is essential to provide clarity regarding the security of fuel and heavy water 
throughout the operational lifespan of the nuclear power plant (NPP). 
In case the NPP become inoperable due to insufficient fuel or heavy water, the Nuclear 
Power Corporation of India Limited (NPCIL) will indemnify the USER from such 
incidents. Furthermore, NPCIL will guarantee the delivery of power to the user at the 
same cost or offer compensation for the power procured from other sources by the 
USER.

RFP terms & conditions shall prevail.
Uniterrupted supply of Fuel & Heavy water will be ensured by DAE, 
GoI.

144 10 M/s Bharat Aluminium Company Limited

In the clause RFP documents refers to the normative PLF used in determination of 
tariff. We request NPCIL to provide USER a minimum gurateed PLF on per year basis.

We anticipate that Nuclear Power will serve as a replacement for coal-based thermal 
power plants, which function as base load generators. Consequently, we expect NPCIL 
to guarantee a minimum PLF of 85% annually throughout the plant's operational life. In 
case the supply fall below this guaranteed PLF, resulting in the USER needing to procure 
power from the open market, we propose that NPCIL reimburse the user for the 
associated procurement costs, or alternatively, arrange for power supply from other 
sources during such periods.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

145 11 M/s Bharat Aluminium Company Limited

If NPCIL does not adhere to compliance requirements, leading to penalties or a 
temporary shutdown of the nuclear power plant, NPCIL will be solely accountable. It 
will indemnify the USER and cover the penalty costs as well as any expenses necessary 
to address the non-compliance. Furthermore, in the event of a temporary plant 
closure, NPCIL will also be responsible for the costs incurred by the USER in procuring 
power from alternative sources.

RFP terms & conditions shall prevail.

Page 18 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

146 12 M/s Bharat Aluminium Company Limited

We request NPCIL to furnish the most recent itemized CAPEX for the same 2 x 220MWe 
NPP (i.e. for FY-26), along with the calculations for the levelized tariff (in ₹/KWh) over 
the lifespan of the NPP, in Excel format. This data is essential for determining power 
costs and securing financing from lenders.

Relevant information will be shared on signing of NDA. Current cost 
for BSR to be estimated by USER.

147 13 M/s Bharat Aluminium Company Limited Please specify the tentative cost of Decommisioning levy charged from user in ₹/KWh RFP terms & conditions will prevail.

148 14 M/s Bharat Aluminium Company Limited

Can a USER may participate through a Special Purpose Vehicle (SPV) established 
between the ultimate user, who holds a minimum of 26% equity in the SPV, and a third 
party. This SPV will assume all responsibilities of the USER as outlined in the Request 
for Proposal (RFP) and will provide power to the ultimate USER via a contractual 
agreement between the SPV and the USER. 
We kindly request NPCIL to consider this situation in the amendment proposed to the 
Government of India and the Ministry of Power regarding the captive rules.

SPV model is not envisaged in RFP.

149 15 M/s Bharat Aluminium Company Limited
Kindly provide the pictorial geographical area requirements for the two 220 MWe BSR 
units, including details on all exclusion zones and SDVs

Typical layout of Twin units of 220 MWe may be provided after 
signing NDA.

150 16 M/s Bharat Aluminium Company Limited

Please provide clarification regarding the remedial actions to be taken if the AERB does 
not grant the 'Regular Operation' license after five years, particularly concerning the 
investments made, power delivery, and the status of captive generation.

Regulatory stipulations of AERB shall be complied with.

151 17 M/s Bharat Aluminium Company Limited Please specify the tentative cost along with escalation for the life of the NPP
Relevant information will be shared on signing of NDA. Current cost 
for BSR to be estimated by USER.

152 18 M/s Bharat Aluminium Company Limited Please share the excel working for the Annual Fuel Recovery Charge Recovery of AFRC charges are already explained in RFP.

153 19 M/s Bharat Aluminium Company Limited
Under this RFP, does the USER have a choice to propose a different technology (other 
than BSR ) under the suprevision of NPCIL.

The RFP floated is only for Indigineous 220 Mwe PHWRs.

154 20 M/s Bharat Aluminium Company Limited

We request permission to set up Nuclear Power Plants (NPP) with unit capacities 
different from the standard 220 MWe, such as 700 MWe, based on our requirements.

If the terms and conditions for unit capacities other than 220 MWe differ from the 
current terms and conditions of the RFP, please share these terms and conditions for 
our consideration

The RFP floated is only for Indigineous 220 Mwe PHWRs.

155 21 M/s Bharat Aluminium Company Limited

We seek clarification on whether it is a prerequisite to submit the Earnest Money 
Deposit (EMD) for signing the Non-Disclosure Agreement (NDA). If so, we kindly 
request a waiver of this condition for the NDA signing.

Signing the NDA will enable NPCIL to share the CAPEX and OPEX data of their existing 
Nuclear Power Plants (NPP), which will significantly aid us in gaining a better techno-
commercial understanding of this model.

RFP Terms and Conditions shall prevail.

Page 19 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

156 22 M/s Bharat Aluminium Company Limited

Nuclear power is recognized as a clean energy source. During their operation, nuclear 
power plants do not emit greenhouse gases, and when considering their entire life-
cycle, they generate emissions comparable to wind energy and significantly lower than 
solar energy, producing only one-third of the carbon dioxide-equivalent emissions per 
unit of electricity.

We request NPCIL to takeup with the Government of India and relevant ministries to 
advocate that the nuclear power consumed by industries and users be recognized 
similar as renewable energy. and enable USERS to comply with the obligations under 
Electricity Act & Energy Conservations Act, such as Renewable Purchase Obligation 
(RPO) & Renewable Consumption Obligation (RCO) etc.

Not relevant to RFP

157 23 M/s Bharat Aluminium Company Limited
Given that the preliminary site analysis and approval from the State Government is a 
lengthy process, we kindly request NPCIL to consider extending the Proposal 
Submission Due date beyond March 31, 2025, by a minimum of six months.

Refer Corrigedum-III of RFP for extension of time for submission of 
proposal.

158 24 M/s Bharat Aluminium Company Limited
Regarding the captive status of power, if it is utilized by a subsidiary or holding 
company of the USER, does this power continue to be considered captive for the USER, 
its subsidiary, and its holding company?

Refere Annexure-3 and corrigendum-IV of RFP

159 25 M/s Bharat Aluminium Company Limited

Following the closure of the Proposal Submission deadline for this RFP, if a private 
entity or USER expresses interest in establishing a Nuclear Power Plant (NPP), will 
NPCIL consider such requests or provide support under the same conditions outlined in 
this RFP?

Refere Annexure-3 and corrigendum-IV of RFP

160 26 M/s Bharat Aluminium Company Limited
We kindly request NPCIL to associate the O&M costs (which are to be reimbursed 
based on actual expenses) with the benchmark established over the past 15 years.

RFP terms & conditions will prevail.

161 27 M/s Bharat Aluminium Company Limited
How will NPCIL will provide indemnification to the USER for any generation losses 
resulting from issues related to the quality of operation and maintenance, as well as 
any compliance issues that may arise.

RFP terms & conditions will prevail.

162 28 M/s Bharat Aluminium Company Limited
We kindly request NPCIL and DAE to provide their action plan for Fuel Security, along 
with an estimated cost for the next 40 years, considering that the expenses for fuel and 
heavy water will need to be reimbursed by the USER on an actual basis.

Fuel supply is in scope of DAE. 

163 29 M/s Bharat Aluminium Company Limited
How does NPCIL will provide indemnification to the USER against all regulatory and 
compliance litigations, both at the national and international levels.

Regulatory interface is in scope of NPCIL

164 30 M/s Bharat Aluminium Company Limited
We kindly request NPCIL to consider lowering the amount of the Earnest Money 
Deposit to ₹ 1 Cr.

RFP Terms and Conditions shall prevail.

165 31 M/s Bharat Aluminium Company Limited
In the context of this Request for Proposal (RFP), is there an opportunity for the USER 
to independently secure (tie-up) and supply fuel from itself ?

Fuel supply is in scope of DAE. 

166 1 M/s Bharat Heavy Electricals Limited

As per RFP: 
Ref.(1): "In the event that the Parties are unable to agree in good faith ... the Party not 
agreeing to existence of Force Majeure event."

Ref.(2): Dispute Resolution Mechanism
    
BHEL: It is suggested that a uniform dispute resolution mechanism should apply to all 
disputes, irrespective of the situation or value of the dispute.

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.
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167 2 M/s Bharat Heavy Electricals Limited

As per RFP: 
Ref.(1): "O&M Expenditure - Rs.47.47 Lakhs/MWe per annum for year  2017-18, with 
annual escalation of 6% per annum for every subsequent year. i.e charges for 2018-19 
would be Rs.50.3182 Lakhs/MWe per annum (47.47 * 1.06 = 50.1382) and water 
charges/cess/levies and insurance charges at actuals."

Ref.(2): "… Proposals of only those USERs who agree for paying expertise fees @ 60 
paise/ kWh to NPCIL shall be considered."

BHEL: It is understood that O&M expenditure mentioned in Annexure-2 is covered 
under Expertise fees @ 60 paise/kWh to NPCIL as defined in Annexure-3.

Relevant information will be shared on signing of NDA.

168 3 M/s Bharat Heavy Electricals Limited

As per RFP: Refund of EMD 

BHEL: Clarity to be given to the USER regarding refund of EMD if both parties are 
unable to reach a common consensus on various  agreements after acceptance of their 
offer in QR stage.

 RFP Terms and Conditions shall prevail.

169 4 M/s Bharat Heavy Electricals Limited

As per RFP:  
Responsibilities defined in these clauses

BHEL: A clear scope matrix identifying all stages construction of nuclear power plant 
under consideration may be provided which includes responsibilities at various stages 
viz. Pre-project, Design, Engineering, Procurment, Manufacturing, Construction etc.

Broad scope and responsibilities are brought out in RFP.

170 5 M/s Bharat Heavy Electricals Limited

As per RFP: 
Ref.(1): "... Excavation and Plain Cement Concrete (PCC) work are expected to take 9 to 
12 months, while the construction of the first unit is projected to take 42 to 48 more 
months, counted from FPC.

Ref.(2): " 1) Siting: The consent at the first major stage, namely Siting, involves Site 
evaluation review process. This process may be divided in two sub-stages: (a) 
Preliminary evaluation and (b) Detailed evaluation ...".

BHEL: In the above two clauses, the timeslines for PCC and Cosntrcution are defined 
however the timeline for siting is not defined. The same may please be be provided.

Siting involves site specific studies/investigations and preparation of 
detailed site evaluation report by USER  and its review and 
acceptance by AERB.  

171 1 M/s Bharat Sanchar Nigam Limited Whether land available in city limits can be utilised for setting NPP. This will be subject to complaince to AERB siting code/guides

172 2 M/s Bharat Sanchar Nigam Limited

1) BSNL want to go for lower size of BSR. So what is the minimum capacity of BSR that 
can be installed in future.
 
2) What is the minimum size of land requirement for this minimum capacity of BSR so 
that we can find out suitability as per our land availability and meeting other 
requirements of NPCIL.

3) Who will avail Carbon Credits from installation of BSR.

Proposal is for minimum capacity of 2 x 220 MWe BSR. 
Land area requirement and Ownership is as specified in RFP.

173 3 M/s Bharat Sanchar Nigam Limited Whether any funding will be available for this project by DAE or MNRE. Funds/Finance to be arranged by USERPage 21 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

174 1 M/s Continuum Green Energy Limited

Quoted in RFP Documents: "The USER shall have an industrial/commercial unit which, 
for its commercial / industrial activities has requirement of electricity of about 2500 
MUs per year, which the USER intends to meet from the captive generating plant of the 
BSR."

Clarification / Request:

We would like to inform you that we are an Independent Power Producer (IPP) 
engaged in developing renewable power projects for industrial and commercial 
consumers under a Third-Party / Group-Captive structure.

In this regard, we kindly request NPCIL to clarify whether IPPs like us, who will identify 
and finalize industrial/commercial consumers under the Group-Captive structure closer 
to the COD, are eligible to participate in the RFP.

Refer Annexure-3 and Corrigendum-IV of RFP

175 2 M/s Continuum Green Energy Limited

Quoted in RFP Documents: "The USER shall have minimum net worth of Rs. 3000 
Crores in the preceding financial year (2023-24) and should have credit rating 
corresponding to high degree safety regarding timely servicing of financial obligations 
and very low
credit risk from credit rating agencies, authorized to operate in India."

Clarification / Request: 

We kindly request a reduction in the net worth criteria to ₹900 crore (until September 
2024) to encourage broader participation.

Refer Annexure-3 and Corrigendum-IV of RFP

176 3 M/s Continuum Green Energy Limited

Quoted in RFP Documents: "USER shall confirm that they are meeting the criteria of 
Land area requirement as per Annexure-1: PART–A clause (A) of RFP. User to confirm 
that supporting information against above criteria is attached along with the 
proposal."

Clarification / Request: 

We kindly request clarification on whether land availability is required before 
submitting the Request for Proposal (RFP).

Additionally, we propose that NPCIL or the concerned authority take the initiative to 
identify and acquire the land for the development of the power plant.

Refer Annexure-3 and Corrigendum-IV of RFP.
Land is to be identified and offered by USER.

177 1 M/s Crimson Energy Experts Pvt. Ltd.
Can site suitability studies be undertaken by any other suitable  company on behalf of 
the USER and report submitted to NPCIL.

Not relevant to RFP

178 2 M/s Crimson Energy Experts Pvt. Ltd. Kindly detail "Contingent Ownership". It's Ownership for a specific purpose.

179 3 M/s Crimson Energy Experts Pvt. Ltd.
Can USER select a suitable technical partner with nuclear expertise (For Design, 
Engineering, Documentation, QA/ QS and Installation activities). 

Scope as defined in RFP will govern.

180 4 M/s Crimson Energy Experts Pvt. Ltd.
Can a rough cost breakeven period be indicated along with its calculations based on 
current NPCIL electricity tariff.

Not relevant to RFP

181 5 M/s Crimson Energy Experts Pvt. Ltd.
Can the USER utilize services of a competent private partner for activities of 
documentation for siting operations,  decommissioning, commisioning etc for 
submissions to NPCIL for approval.   

Not relevant to RFP

Page 22 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

182 1
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per present applicable tax in India, only GST is applicable, therefore 'any tax' or 'any 
other tax' means only 'GST' as applicable. Please confirm.

Impact of Direct / Indirect Taxes applicable to RFP may be ascertained 
in consultation with Tax consultant.

183 2
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to clarify whether they will be having any objection or restriction of arranging 
finances by USER as the clause stated finances shall only be arranged by the USER 
against 'Intangible asset'.

In case financing from own resources is not contemplated, option of 
financing to be discussed with the financial institutions .

184 3
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to furnish draft Sub leasing of land vide Agreement  No. 1 as per RFP please.
Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

185 4
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to furnish the draft  Agreement - 2 (binding the parties for their obligations) as 
per RFP please.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

186 5
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to furnish the draft O&M Agreement - 3 as per RFP please.
Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

187 6
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to furnish the draft tripartite Agreement - 4 among USER, DAE & NPCIL  as per 
RFP please.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

188 7
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to kindly inform the cost of financial security or/and insurance policy based on 
existing such 220 MW PHWR type nuclear power stations.

May please contact the Indian Nuclear Insurance pool (INIP) for CLND 
insurance related queries.

189 8
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per Chapter-II, Liability for Nuclear Damage, Clause No. 6 of The Civil Liability for 
Nuclear Damage Act, 2010 (Enclosed as Annexure-1 for ready reference please) , 'Limits 
of Liability' as follows:
(6) (1) The maximum amount of liability in respect of each nuclear incident shall be the 
rupee equivalent of three hundred million Special Drawing Rights ( 1 SDR = Rs. 
105.5658 vide DAE website - Frequently Asked Questions (Enclosed as Annexure-2 for 
ready reference please) - means Rs. 3166.97 Cr) or such higher amount as the Central 
Government may specify by notification: Provided that the Central Government may 
take additional measures, where necessary, if the compensation to be awarded under 
this Act exceeds the amount specified under this sub-section. 
USER request NPCIL to know the present maximum liability of Central Government 
towards such incidences.
(6) (2) (a) The liability of an operator for each nuclear incident shall be - (a) in respect of 
nuclear reactors having thermal power equal to or above ten MW, rupees one 
thousand five hundred (1500 ) crores.
Also as per DAE website (FAQ's) The operator's maximum liability is Rs. 1500 Crores.
NPCIL to please reconfirm.   
(6) (2) (b) in respect of spent fuel reprocessing plants, rupees hundred (100) crores. 
NPCIL to please clarify Spent Fuel Reprocessing Plant not in Bidder Scope, however, 
Spent Fuel Storage Building (SFSB) is in Bidder's Scope vide Part-C, Page No. 32 of 84 
of RFP.

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator.

190 9
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per Chapter-II, Liability of Central Government, Clause No. 7 (2) of The Civil Liability 
for Nuclear Damage Act, 2010 & subsequently DAE Notification dated 8th Dec 2015, 
(Enclosed as Annexure-3 for ready reference please) Clause No. (3) : Establishment of 
Nuclear Liability Fund by Central Government: The operator shall pay to the Nuclear 
Liability Fund , a levy at the rate of rupees 0.05 (five paise) or a levy at such rate 
between rupees 0.05 to 0.10 (five paise to ten paise) for every unit of electricity sold to 
its customers. 
NPCIL to please inform the rate of levy being deposited per unit basis for their 
existing PHWR 220 MW nuclear power plants.

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator.
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191 10
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per Chapter-II, Liability for Nuclear Damage, Clause No. 8 of The Civil Liability for 
Nuclear Damage Act, 2010: Operator to maintain insurance or financial securities. 
NPCIL to inform USER the premium of such insurance policy for 2 X 220 MW Nuclear 
installation.

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator. For primium - May please contact the 
Indian Nuclear Insurance pool (INIP).

192 11
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per Chapter-III, Claims Commissioner, Clause No. 9, Compensation for nuclear 
damage and its adjudication of CLND Act 2010: (1) Whoever suffers nuclear damage 
shall be entitled to claim compensation in accordance with the provisions of this Act. 
USER request NPCIL to advise how to protect Contractor without knowing the 
number of claimants under such nuclear incident (Bhopal disastor in 1984, probably 
the world's worst industrial accident. Union Carbida (51% US owned) chemical plant 
in Bhopal released a deadly mix of methyl isocyanate and other toxic gases due to 
operator error and poor plant design, killing some 15,000 people and badly affecting 
some 100,000 others. The company paid out some US$ 1 billion in compensation - 
widely considered inadequate as per Annexure-4 : Nuclear Power in India - World 
Nuclear Association Report for ready reference please) 

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator. For other queries may please contact 
the Indian Nuclear Insurance pool (INIP).

193 12
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per DAE Website (FAQ): The Supplier's liability cannot be more than that of 
Operator's liability (Rs,. 1500 Crores).
NPCIL to please reconfirm the same. 

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator.

194 13
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per DAE Website (FAQ): What is the liability to supplier if right of recourse is 
resorted to?. In case the Supplier's Poilcy from Indian Nuclear Insurance Pol (INIP) and 
the same is in effect, then INIP will hold the Supplier harmless.
In this case, NPCIL will not raise claim on Supplier/Contractor. NPCIL to please clarify. 
This means NPCIL will be the beneficiary in the Supplier's Policy.

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator.

195 14
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

Request NPCIL to furnish the current charges monthly/yearly basis for the following 
operating expenditures for their existing same type of plants:
1. Fuel charges
2. Heavy water charges
3. Operation & Maintenance Expenditures (including manpower expenses such as 
salaries and administrative expenditure)
4. Levies on nuclear power, as determined from time to time, by DAE or any other 
competent authority
5. Insurance charges
6. Water charges
7. Any taxes other than income tax (that are payable by NPCIL with respect to 
NPP/BSR as levied by competent authority from time to time)

Relevant information will be shared on signing of NDA.

196 15
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per RFP, Kaiga-3 (220 MW) & Kaiga-4 (220 MW) Completion Cost indicated Rs. 
2715.04 Cr. 
NPCIL to clarify if the same for each unit.

NPCIL undertakes project on twin unit basis.

197 16
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per RFP, RAPP-5 (220 MW) & RAPP-6 (220 MW) Completion Cost indicated Rs. 
2361.81 Cr. 
NPCIL to clarify if the same for each unit.

NPCIL undertakes project on twin unit basis.

198 17
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

USER request to know the status of amendment of power plant eligibility of Captive 
Generating Plant (CGP) & the time line of such amendment through Ministry of Power

Not Relevant to RFP
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199 18
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

For Clarity NPCIL will provide proven PHWR Technology to USER for arranging the 
finances as well for the Design, Engineering, Manufacturing, Supply, Erection, Testing, 
Commissioning & O&M of 2 X 220 MW BMR's.

This RFP is for Standard 2 x 220 Mwe PHWRs. 

200 19
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to clarify : 'Construction Stage' means 'Design, Engineering, Manufacturing, 
Supply, ETC & PG TEST'

Query not clear

201 20
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per Page 38 of 84 of RFP,  NPCIL already having experience of Pressurized Heavy 
Water Reactors (PHWR) total 15 No's, therefore NPCIL can specify the limit on 
expenditure. 
NPCIL to kindly furnish the expenditure incurred under Pre-project stage of these 15 
projects already under operation. 

Cost of pre-project actvities varies depending upon the site

202 21
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to limit the expenses for detailed site evaluation studies as well as approval from 
DAE for site selection.

Not in scope of RFP

203 22
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to limit the expenses for MoEFCC/Statutory agencies for clearances. Not in scope of RFP

204 23
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to furnish the list of approved vendors. Relevant documents will shared after signing NDA

205 24
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to clarfy can USER hire foreign technology providers for the Design, Engineering, 
Manufacturing, Supply, ETC of 2 X 220 MW (PHWR Type) Nuclear Power Projects.

This RFP is for setting up indeginised PHWR 220 Mwe Reactors.

206 25
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to clarfy can USER associate foreign technology providers for the Design, 
Engineering, Manufacturing, Supply, ETC of 2 X 220 MW (PHWR Type) Nuclear Power 
Station.

Query not relevant to RFP

207 26
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per this RFP clause, QA services shall be provided by NPCIL on the basis of 
reimbursement by the USER of actual expenditure incurred by NPCIL. 
Based on NPCIL experience, NPCIL to limit the expenditure on QA services.

Not Relevant to RFP

208 27
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per this RFP clause: 'All costs related to construction, operation & maintenance of 
spent fuel management facilities within the plant including Away-from-Reactor (AFR) 
are to be borne by USER'. 
USER request NPCIL to kindly inform the tentative costs based on NPCIL experience 
please.

Will be provided to qualified USERs at appropriate time.

209 28
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per this RFP clause: 'All costs related to construction, operation of waste  
management and D2O upgradation facilities shall be borne by USER'. 
USER request NPCIL to kindly inform the tentative costs based on NPCIL experience 
please.

Relevant Details will be shared after signing NDA

210 29
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per this RFP clause: 'Apart from reimbursement of the actual expenditure to NPCIL 
at all the stages, USER shall pay the charges for its (NPCIL's) expertise at a rate 
specified in terms of paise/kWh to be paid for the electricity that is generated (net of 
auxiliary consumption)'. 
USER request NPCIL (a) to  justify the charges to be levied during the year 2030-31 
onwards please. 
NPCIL to further clarify (b) whether these expertise charges are related to PHWR 
Technology for reactors as well as other scope & services details necessary to be 
provided to USER for the construction of 2 X 220 MW BMR's.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.
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211 30
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

As per DAE Notification dated 11th Nov 2011, Chapter-V: Right of Recourse, Clause No. 
24 (2) (b): Supplier shall include a person who - (i) manufactures and supplies, either 
directly or through an agent, a system, equipment or component or builds a structure 
on the basis of functional specification, or (ii) provides build to print or detailed design 
specifications to a vendor for manufacturing a system, equipment or component or 
building a structure and is responsible to the operator for design and quality assurance, 
or (iii) provides quality assurtance or design services.
Based on above notification, NPCIL shall provide detailed design specifications as 
well as the quality assurance or design services. Therefore NPCIL (Operator) will be 
fully responsible in place of Supplier (Contractor) related to PHWR Reactors. That 
means Supplier (Contractor) will be responsible partially for providing the 
compensation to NPCIL (Operator). NPCIL to please clarify.
Based on DOW (Supply & Services) between NPCIL & Bidder, can the 
risk/compensation to be tabulated proportionally in the event of right of recourse by 
NPCIL(Operator)  on Bidder (Contractor/Supplier).

RFP terms & conditions shall prevail.

212 31
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to kindly inform the tentative fund requirement for the decommissioning 
activities based on NPCIL experience to USER.

RFP terms and conditions will apply.

213 32
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

USER to submit following undertaking: ''I have read the clause regarding restriction on 
procurement from a USER of a country which shares a land border with India; I certify 
that this USER is not from such a country and does not have any specified Transfer of 
Technology (ToT) from such a country or if having specified ToT from such a country, 
has been registered with the Competent Authority. I hereby certify that this USER 
dulfils all requirement in this regard and is eligible to be considered. (Where applicable, 
evidence of validregistration by the Competent Authority shall be attached).''
Based on above Indian USER can procure supplies & services from countries other 
than land border sharing countries including the transfer of technology. NPCIL to 
please confirm.

RFP terms and conditions will apply.

214 33
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

Under clause (2) (e.): The USER's of foreign origin shall disclose the names and 
addresses of agents/Representatives in India, if any. Similarly, USER(s) of Indian 
Nationality shall disclose names and addresses of foreign 
agents/representatives/principals/associates, if any. Either the INdian Agent on behalf 
of the foreign principal or the foreign principal, directly could proposal   in a RFP but 
not both. Further, in cases where an agent participates in a RFP on behalf of one 
manufacturer, he would not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent and/or parallel RFP for the same 
item.
NPCIL to please clarify the Invitation to Request for proposal (RFP) published by 
NPCIL dated 31.12.2024 are from Indian Tenderers. But as per above clause, foreign 
principal can also submit RFP. Please clarify.

RFP terms & conditions shall prevail.

215 34
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

NPCIL to clearly list the charges to be paid by USER during (a) Pre-Project Stage (b) 
Construction phase (c.) Plant Operation Phase (d) Decommissioning phase. 

RFP terms & conditions shall prevail.
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216 35
M/s DINESHCHANDRA R. AGRAWAL 
INFRACON PVT. LTD.

Kindly refer Annexure-6 (as enclosed): Key Features of Budget, Issued by Govt. of India 
vide Page No. 7 of 16: Nuclear Energy Mission for Viksit Bharat: Amendments to the 
Atomic Energy Act and the Civil Liability for Nuclear Damage Act will be taken up for 
active partnership with the private sector.
NPCIL to please inform the expected date of issue of Amendments to the Atomic 
Energy Act and the Civil Liability for Nuclear Damage Act.

Query not relevant to RFP

217 1 M/s Global Technology Alliance 

Economic impact of engineering design modification on the project cost : 

Screening Distance Value section mentions that the BSMR will need to be located at a 
distance of 16 km from industrial facilities involving storaage handling of chemicals etc. 
Since the BSMR is envisaged as a captive source of process heat / power, the project 
will be co-located at the site of industrial facility. What is the nature of engineering 
design modification that is envisaged when the BSMR is co-located at the industrial site 
and what is the cost implication of such engineering design modification on the project 
cost of the SMR.

The project proposed is Bharat Small Reactor (BSR) and not BSMR. 
Hazards like explosion / toxic gas release etc posed due to co-located 
facilities need to be assessed (if SDVs are not met) and the 
engineering measures required (if any) to mitigate the hazards will 
depend upon the intensity. Exact details including cost can be 
assessed only after availability specific inputs and detailed analysis.

218 2 M/s Global Technology Alliance 

NPCIL business model and bankability of the BSMR project :

The RFP mentions that project assets will be transferred at a value of ₹ 1. RFP also 
mentions that finances shall be arranged by the USER, against intangible asset. i.e. right 
of the USER to have beneficial ownership of the electricity that will be produced by the 
NPP. Since most of the Industry projects are envisaged for captive consmption, what is 
the model that is envisaged by Nuclear Power Corporation that will enable financial 
closure of the project. Please share draft clauses of agreement - 3 so that feedback can 
be taken from banks on the bankability of the envisaged model. 

In case financing from own resources is not contemplated, option of 
financing to be discussed with the financial institutions .

219 3 M/s Global Technology Alliance 

Financing of fuel required for the BSMR:

Please share draft clauses of agreement - 4 so that feedback can be taken from banks / 
financial institution for arranging finance 

In case financing from own resources is not contemplated, option of 
financing to be discussed with the financial institutions .

220 1
M/s Godrej & Boyce Manufacturing 
Company Limited

Please share a list of Approved Vendors for all Products / Equipment Relevant documents will shared after signing NDA

221 2
M/s Godrej & Boyce Manufacturing 
Company Limited

It's understood NPCIL will be responsible for O&M as well as procurement of capital 
spares and equipment replacement & upgrade throughout the plant life cycle. Costs 
asscoicated with O&M as well as CAPEX charges will be bear by USER. Please confrim

Costs asscoicated with O&M as well as CAPEX charges will be borne 
by USER.

222 1 M/s Greenko Group
Is the amendment related to the exclusion zone radius requirement, changing it from 1 
km to 0.5 km, expected to be completed during the bid process?

A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

223 2 M/s Greenko Group
What is the additional land required (in acres) for the township and CISF colony? Is 
there any proximity requirement or can it be away?

Township & Colony shall be beyond 5 km of reactor centre and shall 
be planned by USER meeting various local & other applicable 
authorities norms and AERB siting code (AERB/NF/SC/S Rev1).

224 3 M/s Greenko Group
Are there any restrictions on land usage after decommissioning and compliance with 
release criteria?

Refer RFP Annexure-1 PART –B on decommissioning

225 4 M/s Greenko Group
What role does the USER play in the selection and approval of EPC partners? Can the 
USER negotiate terms and conditions directly with the EPC partners, or must this be 
done in coordination with NPCIL? Who has the final approval authority?

Procurement is in scope of USER with QA by NPCIL. 

Page 27 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

226 5 M/s Greenko Group
Please share the capacity and current order book of the empanelled vendors. Given a 
capacity of 20 GW or more planned to be commissioned in the next 8-10 years, will 
these vendors be capable of meeting the demand?

Not relevent to RFP

227 6 M/s Greenko Group

What measures are in place to ensure a consistent and reliable supply of fuel for the 
nuclear power plant? Are there any financial safeguards or insurance options available 
to mitigate the risks associated with fuel supply disruptions? If not, does DAE or NPCIL 
agree to guarantee clauses in lender documents?

Uninterruted supply of Fuel and Heavy water will be ensured by DAE, 
GoI.

228 7 M/s Greenko Group
Is the current fuel processing capacity sufficient to cater to the needs of the cumulative 
installed capacity of over 22 GW by 2032 and more beyond 2032? If not, is the 
augmentation plan ready and being actioned on.

Query not relevant to RFP

229 8 M/s Greenko Group
Are any challenges anticipated with open access for these projects with Captive Status, 
and how will they be addressed? Do bilateral sales get covered?

Not relevant to RFP

230 9 M/s Greenko Group
Will the USER have flexibility in executing any part of the project apart from 
location/land selection and feasibility study, such as the construction of non-reactor 
components, other civil work, etc.?

Project construction is in scope of USER under supervision and QA 
coverage by NPCIL.

231 10 M/s Greenko Group What is the typical auxiliary consumption for the proposed 2x220 MW NPPs? Refer RFP Annexure-2

232 11 M/s Greenko Group Please share checklist for site/land selection Refer AERB code and guides on Siting available on AERB website

233 12 M/s Greenko Group

Please provide details on the asset transfer mechanism to NPCIL (for O&M) and its 
impact on project finance. (a) How will intangible power contract be securitized by 
lenders? , will securitisation of assets allowed with the bankers, any view from NPCIL's 
advisors

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER.

234 13 M/s Greenko Group
Can the User be an IPP (Independent power producer) without identified  offtake / 
consumption before the bid, i.e can the offtake be shown with requirement before the 
commissioning of the power plant

Refer Qualification Requirements of RFP Annexure-3 and corrigendum-
4 to RFP

235 14 M/s Greenko Group
Are the Captive Rules being changed to remove the equity / ownership of 26% for 
consideration under captive status

Refer Annexure-3 and Corrigendum-IV of RFP

236 15 M/s Greenko Group
As per this USER can identify consumer at a later stage, but the bid requires 
information on the consumption as part of qualification. Request to please clarify

Refer Qualification Requirements of RFP Annexure-3 and corrigendum-
4 to RFP

237 16 M/s Greenko Group
Will the requirement of DAE for tariff be applicable even for power sale to end 
consumers under open access rules. i.e can the USER decide the tariff for sale of power 
to consumers other than regulated utilities

RFP terms and conditions will apply.

238 17 M/s Greenko Group
Is the normative PLFs utilised for determination of tariff, are there any restrictions on 
operating the NPP beyond the normative PLFs

RFP terms and conditions will apply.

239 18 M/s Greenko Group

60 paise /kWh is this in lieu of O&M expenses or is this over and above the O&M 
expense of NPP. 
If this is additional then request to provide the basis for 60 paise per unit charges which 
translate to INR 150 Cr per project

                                                                                                                                                                                                                                                                                                               
Expertise charges are payable in addition to O&M charges.                                                                                                                                                             

240 19 M/s Greenko Group Can you please clarify that User will be absolved of any liability arising out of CLND Act RFP terms & conditions shall prevail.

241 20 M/s Greenko Group
Please let us know the information and / or site access rights available to the USER 
during Operational Period

Not relevant to RFP

242 21 M/s Greenko Group

There are multiple areas where the USER is expected to re-imburse the costs incurred 
for activities across various stages, Request NPCIL to provide an estimate of likely costs 
under various heads for each stage. Also would NPCIL agree for an external third party 
audit on the costs incurred

Relevant Details will be shared after signing NDA
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243 22 M/s Greenko Group
Please clarify the rights available with USER on the project construction i.e rights 
towards controlling costs and construction timelines

Project construction is in scope of USER.

244 23 M/s Greenko Group
Request to provide key terms under the various agreements referred in this document 
to be entered between USER and NPCIL.

Relevant Details will be shared after signing NDA

245 24 M/s Greenko Group
QR suggests the USER to be a power consumer, where as the background section 
suggests that USER can identify power usage at a later stage. Request NPCIL to allow 
IPP to participate without any restriction on power consumption

Refer Annexure-3 and Corrigendum-IV of RFP

246 25 M/s Greenko Group
Request NPCIL to clarify how may GW / qualified parties will be short-listed for next 
stage

Not relevant to RFP

247 26 M/s Greenko Group
What activities are approved within 1/0.5 km, 1.5 km, 5 km zones? (Solar or other 
activity be explored in the untilised areas)

Setting up wind/solar power plants within spare land available in the 
NPP site and its adjacent areas is subject to the hazard analysis, 
security aspects and regulatory approval.

248 27 M/s Greenko Group
How much heavy water is required per MU? (3 tonnes per reactor is at what PLF?) 
What is the strategy for replenishment ? How much fuel is provided by DAE in one 
delivery?

Refer Annexure-2 regarding operating expenditure

249 28 M/s Greenko Group
If DAE is tariff approver, please share DAE tariff orders for latest plants in case of 3rd 
party sales

RFP terms and conditions will apply.

250 29 M/s Greenko Group
Request to please share the NDA, Post this, will you share: (a) Designs/BOQs for Capex 
comfort, (b) vendors list (c) site visits, (d) list of document drafts

Refer Corrigendum-IV of RFP regarding NDA and sharing of relevant 
documents. 

251 30 M/s Greenko Group
Why has the capex per MW increased from INR 5-6 Cr per MW (in 2010-11) to INR 15-
22 Cr per MW (in 2022). Is it due to (a) multiple reactors in one complex?, (b) design 
variations due to change in scale, from 220 MW to 700-1000 MW?

Not relevant to RFP

252 31 M/s Greenko Group

What is the split of: (a) fuel charge (INR per unit), (b) Heavy water (INR per unit), (c) 
manpower & admin expenses  (INR per unit) for 220 MW reactors over last 5 years. Can 
you also please provide a detailed break up of all operating costs for an existing power 
plant of 220 MW. Also any proforma break up of various operating costs of the 
upcoming 2 X 220 MW NPP being proposed as part of this process

Relevant information will be shared on signing of NDA.

253 32 M/s Greenko Group

Provide instances of historical shutdowns due to lack of fuel availability? How many 
such instances happened and how many eff. days of power loss on average per plant?
What are the fuel security standards/ approaches to ensure long term fuel supply to 
the NPP

Query not relevant to RFP

254 33 M/s Greenko Group
There was a reference to MOP submission to exempt BSR 220 MW from existing 
captive clause request. Please elaborate and share information on this in terms of 
representation to MOP, etc.

Query not relevant to RFP

255 34 M/s Greenko Group
Does NPCIL have enough personnel to manage all NPCIL + Private plants once 
operational, or can private player provide teams to be trained/recruited by NPCIL and 
managed? What is the plan for this?

Query not relevant to RFP

256 35 M/s Greenko Group
Please provide the split of Opex figure - INR 47-50 lakhs per MW (manpower, repairs, 
mainttenance, insurance, admin, etc.)

Relevant information will be shared on signing of NDA.

257 36 M/s Greenko Group
Request you to please provide one tariff model utilised for any of the NPP to arrive at 
the tariff for supplying to utilities

Relevant information will be shared on signing of NDA.

258 37 M/s Greenko Group
Can the current list of vendors handle the order book (given their designed capacity) 
from planned and future capacity additions? If not, can USER bring in other reputed 
vendors?

User can recommend new vendors for qualification by NPCIL. 
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259 38 M/s Greenko Group
Can USER have flexibility in executing construction of non-reactor components, other 
civil work, etc. as part of the overall facility?

Project construction is in scope of USER under supervision and QA 
coverage by NPCIL.

260 39 M/s Greenko Group
Can NPCIL link expertise charges (60 paisa per unit with annual escalation) to specific 
plant performance thresholds (e.g., PLF and availability)?

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

261 40 M/s Greenko Group
Can USER be allowed to sell surplus power to Power Exchange in addition to other 
customers?

RFP terms & conditions shall prevail.

262 41 M/s Greenko Group
Will USER be allowed to set up wind/solar power plants within spare land available in 
the NPP site?

Setting up wind/solar power plants within spare land available in the 
NPP site is subject to the hazard analysis, security aspects and 
regulatory approval.

263 42 M/s Greenko Group
Please provide details on the asset transfer mechanism to NPCIL (for O&M) and its 
impact on project finance.

RFP terms & conditions shall prevail.

264 1 M/s HPCL Mittal Energy Limited 

It is mentioned that the nuclear power plant (NPP) will be eligible for status of captive
power plant, and necessary amendment of Electricity Rules 2005 is under consideration
by Ministry of Power. NPCIL to clarify whether we can withdraw their proposal
(without any commercial implication to USER) in the event of this is not getting
amended before signing of contract with NPCIL for BSR project implementation. Since
we are the commercial organisation, for the balance power for commercial sale will be
allowed on the terrif discovered by the market, rather DAE to approve terrif. 

Following notification by MoP, the amendment will be made 
available. Tariff for sale of power is clarified in RFP.

265 2 M/s HPCL Mittal Energy Limited 

It is mentioned in the RFP, that in case we wishes to sell the electricity to other
customers, the tariff will be determined by the DAE as per Atomic Energy Act 1962.
However, in the Annexure - 3, as Qualification Requirements (QR), it is stated that user
shall have an industrial/commercial unit that has requirement of about 2500 MUs per
year. The quantum of captive consumption mentioned is almost 100% of generation
potential of 2x200 MW units. NPCIL to clarify whether we can sell the electricity to
other consumers in case captive consumption is lower than generation potential, and
on market drived terrif as we are the commercial organisation.

Tariff for sale of power is clarified in RFP.

266 3 M/s HPCL Mittal Energy Limited 

NPCIL to share the indicative cost for carrying out detailed site evaluation studies per
site. This will help us to offer as many sites as possible to have parallel evaluation of
sites to shorten the pre-project activity time. Also, NPCIL can share the manpower cost
that would be charged by them for pre-project activities.

Details of investigations/studies to be carried out at site along with 
the expert agencies will be shared by NPCIL. USER to obtain the cost 
estimate from the respective agencies. 

267 4 M/s HPCL Mittal Energy Limited 

We request NPCIL to share the basis of estimation of expertise fees to be payable by us
(60 paise/kWhr). This would result in a considerable mark up on the cost of electricity
for the process industries and make the nuclear power less attractive. Further if
expertise royalty is charged on the basis of output, NPCIL may please commit on the
CAPEX and OPEX. Please let us know if this is negotiable.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

268 5 M/s HPCL Mittal Energy Limited 
We request NPCIL to share the present-day cost for taking financial security and/or
insurance policy for compliance to CLND Act. This will help us to appropriately consider
in the investment decision.

Relevant information will be shared on signing of NDA.

269 6 M/s HPCL Mittal Energy Limited 
NPCIL to provide the prevailing decommissioning levy as per DAE notification and how
this will be charged.  We presumes that this will be covered in the tariff calculation.

May be taken up with DAE.
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270 7 M/s HPCL Mittal Energy Limited 

NPCIL has indicated the break up of operating expenses viz fuel charges, heavy water
charges, O&M expenditure, leavey on nuclear power (if any), insurance charges, water
charges, any other taxes (if applicable) etc. NPCIL to provide the break-up of these cost
as per prevailing norms and present-day costs. 

Relevant information will be shared on signing of NDA.

271 8 M/s HPCL Mittal Energy Limited 
As indicated in the RFP that, the O&M expenditure is Rs. 47.47 lakhs per MW per
annum (base year 2017-18) with annual escalation of 6% per annum. Please consider to
provide the basis and break-up for this.

Relevant information will be shared on signing of NDA.

272 9 M/s HPCL Mittal Energy Limited 

How will the insurance for assets (covering civil liability and damages such as fire or
other asset damage) be managed practically, considering that we will be transferring
the assets to NPCIL? What will happen if asset damage occurs due to mishandling or
negligence by the NPCIL team?

It will be taken by NPCIL as per norms of industry. However, if user 
wants to facilitate, there is no bar.

273 10 M/s HPCL Mittal Energy Limited 

Since we have multiple sites, and our group companies may also utilize this power, we
request NPCIL to clarify whether the provisions of green open access from nuclear
power plants to consumers (our process plants) and group captive arrangements will
apply to the BSR project. Additionally, is the Government of India considering extending
the waiver of ISTS charges for nuclear power plants, similar to the benefits provided for
renewable energy and green hydrogen projects?

This is within domain of MoP, may be pursued with them.

274 11 M/s HPCL Mittal Energy Limited 

Please clarify NPCIL's role in supporting procurement of critical components to ensure
competitive pricing, timely delivery, and supplier development. Confirm if NPP
procurement is subject to public procurement guidelines, including CVC and CAG
directives.

Procurement is in scope of USER. All technical specifications and QA 
will be in scope of NPCIL. USER's procurement policy will be 
applicable.

275 12 M/s HPCL Mittal Energy Limited 
While we will be raising funds from the Bank - for this we will need to provide
guarantee of production and returns, is there a soverigen guarantee or backstopping
pool setup for this which we can leverage to provide assurance to the lending BANK?

The query may be elaborated in detail.

276 13 M/s HPCL Mittal Energy Limited 

We are Oil & Gas company:  it is stated that, the sites offered by users can be either 
brownfield or greenfield. NPCIL is requested to clarify whether the screening distance 
values mentioned in Section C of Annexure-1 (Page 19 of 84), concerning distance from 
industrial facilities, are applicable to the brownfield sites.

SDVs are applicable to the brownfield sites also. Hazards like 
explosion / toxic gas release etc posed due to co-located facilities 
need to be assessed (if SDVs are not met) and the engineering 
measures required (if any) to mitigate the hazards will depend upon 
the intensity. 

277 14 M/s HPCL Mittal Energy Limited 
We request NPCIL to consider accepting the EMD in the form of a bank guarantee with 
a specified validity & additional claim period. This approach would benefit NPCIL by 
eliminating the need to handle and account for funds within your system.

Earnest Money Deposit (EMD) in the form of Online Payment/Bank 
Guarantee /Insurance Surety Bond will be accepted. Refer 
Corrigendum-V to RFP for Format of Bank Guarantee in lieu of EMD.
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278 15 M/s HPCL Mittal Energy Limited 

It is mentioned in the RFP, that in case we wishes to sell the electricity to other 
customers, the tariff will be determined by the DAE as per Atomic Energy Act 1962.  
However, in the Annexure - 3, as Qualification Requirements (QR), it is stated that user 
shall have an industrial/commercial unit that has requirement of about 2500 MUs per 
year.  The quantum of captive consumption mentioned is almost 100% of generation 
potential of 2x200 MW units.  NPCIL to clarify whether we can sell the electricity to 
other consumers in case captive consumption is lower than generation potential, and 
on market drived terrif as we are the commercial organisation.

Refer Annexure-3 and Corrigendum-IV of RFP

279 16 M/s HPCL Mittal Energy Limited 

Though the entire CAPEX and OPEX including any other comeercial implications to 
genrate the power from NPP - like insurance, township, rehabilation, decommisioning, 
and other charges as mentioned in the RFP, will be borne by us, NPCIL is requested to 
provide the present-day capital cost for 2x220 MW PHWR implementation and annual 
operation cost based on their expertise.  It is also requested that NPCIL shall provide 
not-to-exceed Capex and not-to-exceed Opex for better clarity. We will, however, carry 
out an independent assessment before making investment decision.

Relevant Details will be shared after signing NDA

280 17 M/s HPCL Mittal Energy Limited 

NPCIL to share the indicative cost for carrying out detailed site evaluation studies per 
site.  This will help us to offer as many sites as possible to have parallel evaluation of 
sites to shorten the pre-project activity time.  Also, NPCIL can share the manpower cost 
that would be charged by them for pre-project activities.

Details of investigations/studies to be carried out at site along with 
the expert agencies will be shared by NPCIL. USER to obtain the cost 
estimate from the respective agencies. 

281 18 M/s HPCL Mittal Energy Limited 

NPCIL to clarify the plant load factor (PLF) suggested by them (68.5% as of now, and 
revision to 72.5% under consideration).  NPCIL to clarify the reasons for suggesting such 
low PLF.  We understand that all nuclear power plants which are being operated in 
India are having much higher PLF (~ 90%).  In view of this, we requests NPCIL to revisit 
the suggested PLF as this will have impact on the business outcomes and investment 
decisions.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

282 19 M/s HPCL Mittal Energy Limited 
NPCIL to provide the present-day cost of contingent CAPEX charges for En-masse 
coolant channel replacement (EMCCR) and En-masse feeder replacement (EMFR). Also 
any other cost (if any)

This cost is provided in the RFP (Page no. 56 of 84)

283 20 M/s HPCL Mittal Energy Limited 

NPCIL to provide the present-day cost for construction, operation and maintenance of 
spent fuel management facilities within the plant (AFR) as this would call for additional 
CAPEX to be required.  Also, NPCIL to provide the cost related to construction, 
operation and maintenance of heavy water upgradation facilities.

Relevant Details will be shared after signing NDA

284 21 M/s HPCL Mittal Energy Limited 

NPCIL has mentioned that land required would be 331 hectares considering an 
exclusion zone of 1 km, and 87 hectares considering exclusion zone of 0.5 km.  NPCIL to 
furnish when the decision of exclusion zone of 0.5 km will be made available.  This is 
critical considering huge difference in land requirement and hence this would be a key 
factor for finalising site for BSR project, and have direct impact on project capex and 
land avilability. 

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

285 22 M/s HPCL Mittal Energy Limited 
The NPCIL has mentioned the water requirements for coastal sites with once-through 
cooling water system.  Requested to clarify whether cooling tower based system can be 
considered as option for coastal plant also.  

Once through cooling system is preferred for coastal site.  
For cooling tower at coastal sites, Desalination plant will be required 
for fresh water makeup to cooling towers. Effect of corrosive 
environment at coastal site shall be assessed for tower based 
systems.
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286 23 M/s HPCL Mittal Energy Limited 
Please clarify the frequency of capital unit outage as mentioned in the RFP (35 to 40 
days)

Capital unit outage is biennial i.e. once in two years.

287 24 M/s HPCL Mittal Energy Limited 

It is mentioned that we can propose projects in multiple twins of BSR subject to 
availability of land.  NPCIL to clarify whether User can propose multiple project sites in 
different states without any restriction on number of sites or BSR units as we have 
captive power requirement at multiple locations. 

Yes, USER can  propose multiple project sites in different states 
without any restriction on number of sites or BSR units

288 25 M/s HPCL Mittal Energy Limited 
NPCIL has provided the completion cost of existing 220 MW plants implemented over 
10 years ago. Please provide the not-to-exceed capital cost for implementing 2x220 
MW units based on current price levels.

Relevant Details will be shared after signing NDA

289 26 M/s HPCL Mittal Energy Limited 

NPCIL is requested to provide a broad-level project implementation schedule, covering 
the pre-project phase to the commercial operation of the plant. Additionally, please 
indicate a not-to-exceed timeline for project implementation, as this is important for 
managing cost overruns and ensuring the project's viability.

Refer RFP Annexure-1 PART-C.

290 27 M/s HPCL Mittal Energy Limited 
NPCIL to clarify whether we will be allowed to change the site location after submission 
of proposal either due to any constraint in land acquisition or offered site is rejected by 
the evaluation committee due to results of detailed investigation.

USER will be allowed to offer alternate site

291 28 M/s HPCL Mittal Energy Limited 

NPCIL to confirm if the government will provide support for land acquisition, facilitate 
statutory approvals, and enable access to funding at concessional interest rates, similar 
to renewable energy projects, as nuclear power is also being considered under green 
power initiatives globally. 

Land acquisition is in the scope of USER.

292 29 M/s HPCL Mittal Energy Limited 

Since we have multiple sites, and our group companies may also utilize this power, we 
request NPCIL to clarify whether the provisions of green open access from nuclear 
power plants to consumers (our process plants) and group captive arrangements will 
apply to the BSR project. Additionally, is the Government of India considering extending 
the waiver of ISTS charges for nuclear power plants, similar to the benefits provided for 
renewable energy and green hydrogen projects?

Not relevant to RFP

293 30 M/s HPCL Mittal Energy Limited 
We want to know if we can use the exclusion zone land for activities like setting up a 
hydrogen plant, installing PV solar modules for renewable energy generation, and 
building a manufacturing unit for PV cells and modules.

Exclusion zone land is not to be used for any other commercial activity

294 31 M/s HPCL Mittal Energy Limited 

The proposed NPP Site selection needs clear and specific criteria, so it is clear that the 
Central Transmission Utility (CTU) will not be nearby. Will the Government of India 
(GOI) set up this facility near the proposed nuclear power plant site, and who will cover 
the cost of this infrastructure?

As mentioned in RFP - Plant Operation Phase: "The net generation of 
electricity will be given to USER and USER will make necessary 
arrangement for its off-take".

295 32 M/s HPCL Mittal Energy Limited 

NPCIL is requested to provide the agreement mechanism for plant reliability and 
availability. This will help us plan necessary backup provisions to ensure uninterrupted 
power for the seamless operation of the process plant. Additionally, will NPCIL permit 
us to audit the reliability aspects of the nuclear power plant to assess its dependability? 
This is critical as unplanned power interruptions are not manageable for us.

Not Relevant to RFP

296 33 M/s HPCL Mittal Energy Limited 

NPCIL to clarify that we will be entitled to the entire power generated, after adjusting 
for auxiliary consumption, and will be free to use it at one or multiple locations, 
including for third-party commercial sale, for the balance from captive power 
consumption. Additionally, please clarify that the heat balance in the system will be 
available for our use if we have any schemes for utilizing this energy, whether in the 
short or long term.

This aspect can be decided jointly at appropriate stage.
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297 34 M/s HPCL Mittal Energy Limited 

Please clarify NPCIL's role in supporting procurement of critical components to ensure 
competitive pricing, timely delivery, and supplier development. Confirm if NPP 
procurement is subject to public procurement guidelines, including CVC and CAG 
directives.

Procurement is in scope of USER with QA by NPCIL. 
NPCIL support will be available for development of new suppliers.

298 35 M/s HPCL Mittal Energy Limited 

NPCIL to clarify the selection and ranking mechanism in case the number of qualified 
bidders exceeds the expected count or if more sites are offered. Additionally, what is 
NPCIL's capacity to manage such a number of projects simultaneously including their 
own ongoing & pipeline project?

Not Relevant to RFP

299 36 M/s HPCL Mittal Energy Limited 

Please share the BOQ for key items, equipment, civil, structural steel, and other 
quantities for estimation. Additionally, provide the list of key vendors, specifications for 
both NPP and BOP, including supplier details, equipment names, lead times, and 
approximate costs.

Relevant documents will shared after signing NDA

300 1
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to share the basis of estimation of expertise fees to be payable by user (60
paise/kWhr).  

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

301 2
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL is requested to indicate the break up of operating expenses viz fuel charges,
heavy water charges, O&M expenditure etc. NPCIL has to provide the break-up of
these cost as per prevailing norms and present-day costs.

Relevant information will be shared on signing of NDA.

302 3
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL has indicated the O&M expenditure as Rs. 47.47 lakhs per MW per annum (base
year 2017-18) with annual escalation of 6% per annum. NPCIL to furnish the basis for
this.

Relevant information will be shared on signing of NDA.

303 4
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify whether the provisions of open access and Group Captive will be
applicable for BSR project.

Proposal for amendment in Electricity rules for captive consumption 
to include the supply from Nuclear power stations is under active 
consideration. Following notification by MoP, the amendment will be 
made available.

304 5
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL is requested to clarify whether both Brown field site and Green field site is 
accetable for the proposed project. 

Both Brown field sites and Green field sites are accetable for the 
proposed project subject to complaince to AERB siting code 
requirements.

305 6
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL has to clarify whether the screening distance values mentioned in Section - C of 
Annexure-1  would be applicable for brown field site or not. 

SDVs are applicable to the brown field sites also.

306 7
M/s ITC Limited, Paperboards Specialty 
Papers Division

In the Annexure - 3, as Qualification Requirements (QR), it is indicated that user shall 
have an industrial/commercial unit that has requirement of about 2500 MUs per year.  
The quantum of captive consumption mentioned is almost 100% of generation from 
2x200 MW units.  NPCIL to clarify whether User can sell the electricity to other 
consumers in case captive power consumption is lower than 2500 MU.

Refer Annexure-3 and Corrigendum-IV of RFP

307 8
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL is requested to provide the present capital cost for 2x220 MW PHWR 
implementation and annual operation cost 

Relevant Details will be shared after signing NDA

308 9
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify the reasons for suggesting such low PLF.  From the public domain 
information, we understand that all nuclear power plants in India are having much 
higher PLF (85-90%).  Hence, User requests NPCIL to revisit the suggested PLF as this 
will have impact on tariff estimation.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 
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309 10
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to provide the present cost for construction, operation and maintenance of 
spent fuel management facilities within the plant (AFR) as this would call for additional 
CAPEX by User.  Also, NPCIL to provide the cost related to construction, operation and 
maintenance of heavy water upgradation facilities.

Relevant Details will be shared after signing NDA

310 11
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to furnish when the decision of exclusion zone of 0.5 km will be made available.  
This is critical considering huge difference in land requirement and hence this would be 
a key factor for finalising site for BSR project.

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

311 12
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify whether User will be allowed to change the site location after 
submission of proposal either due to constraints in land acquisition or offered site 
location is rejected by site evaluation committee due to results of detailed 
investigation.

USER will be allowed to offer alternate site

312 13
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify whether Government will provide necessary support for land 
acquisition, ease of statutory approvals, sourcing of funds at concessional rate of 
interest.

Land acquisition and finance is in scope of USER

313 14
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL has to clarify whether idnetified forest land will be allotted to these projects by 
central government

Land shall be made available by USER.

314 15
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL has to clarify whether the plant can be operated in cogeneration mode where 
the existing process plant can utilise both steam and electricity generated from the 
proposed project

Query not relevant to RFP

315 16
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify whether they will support in procurement of critical 
components/systems to obtain competitive prices and delivery time from potential 
suppliers.  

Procurement is in scope of USER. 

316 17
M/s ITC Limited, Paperboards Specialty 
Papers Division

NPCIL to clarify the final selection criteria in case the number of qualified users is more 
and also higher number of sites offered by various users.

Not Relevant to RFP

317 1
M/s Jayprakash Power Ventures Limited 
(JPVL)

JPVL is a Power Utility Generating Company having 2 TPPs [2 x 250 MW at Bina, 
Proposed Site for the NPP & 2 x 660 MW at Nigrie, MP and 4 x 100 MW HEP at 
Vishnuprayag, UK, India]. We propose to install One Set of Twin 220 Mwe Nuclear 
Power Units at Bina, Madhya Pradesh.

JPVL will be interested to sell entire power generated from the proposed project to 
GRID only. Please confirm that AERB will approve the Tariff and NPCIL will facilitate 
the PPA.

Already addressed in RFP.

318 2
M/s Jayprakash Power Ventures Limited 
(JPVL)

We assume that proposed power project is a 'must run' project. It is proposed to have 
a PPA of entire capacity with the help of your good offices. Request for your kind 
confirmation. Not relevant to the RFP.

319 3
M/s Jayprakash Power Ventures Limited 
(JPVL)

After Commisssioning of the Power Plant when will be the Commercial Opertion Date 
(COD) is declared. This may please be clarified.

PPA should  become effective during the period of 'Initial Operation' of 5 Years, so that 
the entire power can be sold.

There should be continuity of PPA for which the License for 'Regular operation' may 
have to be ensured before the completion of the 'Initial Operation' Phase of 5 Years.

After Commisssioning of the Power Plant, The date of Commercial 
operation depends upon the regulatory clearances and Stable 
Operation of NPP. (Refer RFP Annexure-1 Part-B)

PPA related queries are not relevant to the RFP.
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320 4
M/s Jayprakash Power Ventures Limited 
(JPVL)

O & M Expenditure as indicated in RFP - It is as per which Guideline - CERC or any 
other? Request to share the Tariff Guideline as applicable.

Expertise Charge @ 60 paise - Is it additional to O & M Expenditure and if so, is it 
Reimbursible to the USER?

Expertise Charge [60 paise/kWh in the year 2030-31] as indicated in the RFP Document 
which is to be payable to NPCIL needs to be pass through. Please confirm.
 
Expertise charges of Rs 60 Paise / kwh is for net exported power or gross power, 
whether include GST or extra. What will be payment terms?

Will the Expertise Base Charge of 60 paise/kWh be valid from the First Year of the 
project. If the Project is delayed beyond 2030-31 then will the incremental value of 1 
paise / kWh per year be applicable from the revised Commssioning Date? 

O&M expenditure as indicated in RFP are as per DAE notified norms.                                                                                                                                                                                                                                                                                                                  
Expertise charges are payable in addition to O&M charges. The query 
regarding reimbursement / pass through are not relevant to the RFP.  
Other issues already addressed in RFP.                                                                                                                                                                 

321 5
M/s Jayprakash Power Ventures Limited 
(JPVL)

The charges to be paid to NPCIL, whether they are inclusive of GST or NOT. Please 
clarify.

All the cost including the taxes, if any, will be levied to the USER.

322 6
M/s Jayprakash Power Ventures Limited 
(JPVL)

JPVL (USER) is requesting to share the cost of Site Suitability Study to be taken for 
understanding & estimate.

The document for Site Suitability Study will be furnished. Bidder is 
requested to review and find out suitable cost.

323 7
M/s Jayprakash Power Ventures Limited 
(JPVL)

What are the charges of fuel and heavy water, how much JPVL has to invest in the 
same (stock , advance, re order level etc). detailed in page 40 but methodology & value 
is to be disclosed.

The charges of fuel and heavy water will be decided at time of 
Agreement-4.

324 8
M/s Jayprakash Power Ventures Limited 
(JPVL)

What are contingent capex / major maintenance expenses?
Point d on page 13 of 84 is regarding funding during  decommissioning 
stage.

325 9
M/s Jayprakash Power Ventures Limited 
(JPVL)

Cost of financial security or/and insurance policy should be part of O & M Expenses 
which is being reimbursed to NPCIL by USER. Please confirm.

Confirmed

326 10
M/s Jayprakash Power Ventures Limited 
(JPVL)

It is understood that USER will provide the township with appropriate accommodation 
with suitable amenities, transportation, medical, schooling and other allied facilities 
including training facilities, security establishments, neighborhood development, etc. 
on Chargeable Basis. Please confirm.

USER will provide the township with appropriate accommodation
with suitable amenities, transportation, medical, schooling and other
allied facilities including training facilities, security establishments,
neighborhood development, etc. as agreed by the USER and
NPCIL. All these expenses are part of plant opeartion phase and shall 
be borne by USER as part of O&M expenses.

327 11
M/s Jayprakash Power Ventures Limited 
(JPVL)

If project is to be transferred at Rs 1, how O&M agreement will be executed. What are 
the service covered in the O&M, service only, or alongwith O & M spares? 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

328 12
M/s Jayprakash Power Ventures Limited 
(JPVL)

We understand that any damages, consequential damages, due to Engineering, 
Construction, Operation & Maintenance short-comings for which USER is not 
responsible, the same shall be under the obligations of NPCIL.  Any liability arising out 
of improper Construction, O&M w.r.t. Government Agencies, International Agencies, 
shall be NPCIL responsibility.

Refer RFP: Plant operation phase.

329 13
M/s Jayprakash Power Ventures Limited 
(JPVL)

Management Committee for proper coordination for Generation Scheduling may need 
to be formed. NPCIL may please confirm.

Not relevant to RFP
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330 14
M/s Jayprakash Power Ventures Limited 
(JPVL)

NPCIL will be project Proponent, what does it means in terms of legal ownership
Submission for all statutory & regulatory clearances will be on behalf 
of NPCIL as project proponent.

331 15
M/s Jayprakash Power Ventures Limited 
(JPVL)

We intend to use the services of Group Company expertise in Civil  Structural works 
which has long-standing credentials in Hydro Power Plant EPC. Please confirm. If 
Enlistment with Approved List of Vendors of NPCIL is needed, we will follow the 
required procedure.

User can recommend new vendors for qualification by NPCIL. 

332 16
M/s Jayprakash Power Ventures Limited 
(JPVL)

At the Proposed Site of Bina Available Land is 260 hectares.
Considering approval of 0.5 km as Exclusion Zone is granted, we propose to go for One 
set of Twin 220 Mwe Power Units for the project.

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

333 17
M/s Jayprakash Power Ventures Limited 
(JPVL)

Please note that Bina Refinery is at 21 Km distance from the proposed Site. To the best 
of our knowledge, Oil Refinery does not come under Chemical Explosive Zone and that 
too it is 21 Kms away from the Proposed Site. Please confirm that our understanding is 
correct.

The SDV for major industries is 16 km as per AERB siting code.

334 18
M/s Jayprakash Power Ventures Limited 
(JPVL)

Is there any format to be provided by NPCIL for board / shareholders resolution / 
power of attorney in favour of the Person executing the Power of Attorney for the 
delegation of power on behalf of JPVL ( the USER). Can  User make Power of Attorney 
in the name of more than 1 person for ease  of operation?                                                  

This is as per USER company policies

335 19
M/s Jayprakash Power Ventures Limited 
(JPVL)

"What is to be attached to confirm the supporting information as requested against the 
Points indicated vide Annexure 1,  Para A- (A) [Land Area Requirement], (B) 
[Acceptance / Rejection Criteria and© Screening Distance Values (SDVs) - Self 
Certification or any Documentary evidence needed?

Refer RFP checklist for information on site along with submission of 
proposal.

336 1 M/s Jindal India Power Limited
Clarification on Eligibility Criteria Under Captive Generating Plant (Please refer to the 
detailed query, attached as Annexure-I)

Refer Annexure-3 & Corrigendum-IV of RFP.

337 2 M/s Jindal India Power Limited
Tariff Determination for Third Party Sell of Electricity through Power Exchanges (Please 
refer to the detailed query, attached as Annexure-II)

RFP terms & conditions will prevail.

338 3 M/s Jindal India Power Limited
Waiver of Captive Consumption Criteria (Please refer to the detailed query, attached as 
Annexure-III)

Refere Annexure-3 and corrigendum-IV of RFP

339 4 M/s Jindal India Power Limited
Clarification About the Accounting Treatment Post Execution of Asset Transfer 
Agreement (Please refer to the detailed query, attached as Annexure-IV)

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

340 5 M/s Jindal India Power Limited
Information Required for Calculating the Levelized Cost of Electricity (LCOE) (Please 
refer to the detailed query, attached as Annexure-V)

Relevant information will be shared on signing of NDA.

341 6 M/s Jindal Nuclear Power Private Limited
Please provide the details of amendment of Electricity Rules 2005, which is under 
consideration. As per our understanding, Electricity Rules doesn’t differentiate 
between electricity sources for the determining the Captive status

Following notification by MoP, the amendment will be made 
available.

342 7 M/s Jindal Nuclear Power Private Limited
NPCIL shall be liable for any damages due to non fulfillment / negligence of its 
employees, agents etc.

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

343 8 M/s Jindal Nuclear Power Private Limited
This needs to be discussed throughly, as any reimbursement of Tax will be consider as 
income as per income tax regulations

The Tax planning for payments / reimbursement under this RFP  has 
to be dealt as per the prevaling Tax rules. 

344 9 M/s Jindal Nuclear Power Private Limited
While it's understandable, NPCIL will not commit to any financial commitments at this 
stage, however, NPCIL should commit itself to specific timelines for completing such 
evaluation. 

NPCIL's role is providing expert service and project management is 
within the scope of the user.
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345 10 M/s Jindal Nuclear Power Private Limited

NPCIL shall facilitate the user to get the approval from the state in timely manner. 
Also, we understand the NPCIL shall operate the plant then what is the purpose of sub 
leasing of the land in favour of NPCIL.  Please appreciate that such transfer not only 
significantly impact the User's legal rights but also creates various taxation issues 

To ensure compliance with Atomic Energy Act.

346 11 M/s Jindal Nuclear Power Private Limited
Please clarify the rationale behind sub leasing of the land as NPCIL shall have rights only 
over the operational assets. Instead, In place of sub leasing; can we provide NPCIL only 
"right of use agreement"?

To ensure compliance with Atomic Energy Act.

347 12 M/s Jindal Nuclear Power Private Limited
This clause should be mutual and include gross negligence, willful default and fraud and 
all other circumstances wherein either of the party shall be liable to indemnify each 
other. 

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

348 13 M/s Jindal Nuclear Power Private Limited
In the this Clause, please explain the methodology to be adopted for 'asset transfer' ? 
What will it include as this might include siginificant tax liability?

The braod methodology within the existing regulatory framework has 
been addressed in the RFP,  for micro detailing, financial / Tax  experts 
may be consulted.

349 14 M/s Jindal Nuclear Power Private Limited

1. What dooes Asset Transfer mean here? 
2.  Draft of all agreements and MoU need to be shared with the bidders upfront so that 
the same can also be reviewed.
3. Please layout the scope and coverage of O&M agreement. Also, please clarify the 
coverage during decommissioning phase as well as post decommissioning. 

1.Already addressed in RFP.                                                                            
2 &3. Relevant information will be shared on signing of NDA.

350 15 M/s Jindal Nuclear Power Private Limited

1. Request to provide the workings to arrive the 60 paise number as on the face of it, it 
apprears to be quite high, arbitrary and unreasonable;
2. In our view, the expertise charge should be directly linked to the exceptional 
performance resulting from such expertise, for e.g. it may be applicable for units 
beyond a PLF of 85% while it should also carry an equivalent penalty  for units below 
the 85% PLF number.

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

351 16 M/s Jindal Nuclear Power Private Limited

The exit clause currently appears to be one-sided. To ensure fairness and balance, the 
exit provisions concerning the USER should include a reasonable notice period for 
curation of default. It is proposed that a notice period of atleast 12-18 months be 
provided to allow the USER adequate time to address and resolve the issues leading to 
default or to make alternative arrangements.

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

352 17 M/s Jindal Nuclear Power Private Limited
USER after getting approval from the lender of his finances and the approval shall not 
be withheld unreasonably of DAE / NPCIL.

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

353 18 M/s Jindal Nuclear Power Private Limited

The current clause restricts the participants to only Comsumers. However, please 
appreciate that most of the said companies are listed and they may have a possible 
restriction on work areas and investments. Therefore, we would request if the 
definition can include Third party and/or Group companies to be elgible for 
participation in the RfS either through a consortium or utilizing the credentials of 
Consumer and making the project as Group Captive under the provisions of Electricity 
Rules 2005

Refer Annexure-3 & Corrigendum-IV of RFP.

354 19 M/s Jindal Nuclear Power Private Limited
Please provide an exhaustive list of clearances to be obtained along with the specific 
timeline for obtaining them.

Regulatory Clearances  as per RFP Annexure-1 Part-B. 

Statutory clearances from applicable state/central government 
agencies and any other applicable statutory bodies for setting up 
NPPs will be required to be otained.
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355 20 M/s Jindal Nuclear Power Private Limited
After the site is approved by DAE site selection committee, NPCIL will approach 
MoEFCC and other State/ Central statutory agencies for clearances. USER will bear all 
expenses (including that incurred by NPCIL, including manpower cost of NPCIL).

All submission will be made by NPCIL as a project proponent. NPCIL, 
along with user would approach for clearances from statutory 
agencies.  USER will bear all expenses (including that incurred by 
NPCIL, including manpower cost of NPCIL).

356 21 M/s Jindal Nuclear Power Private Limited

Instead of only providing the approved list of vendors, NPCIL should provide Vendor 
Qualification Criteria for the selection of vendors. This not only will give the required 
flexibility to the USER but also will widen the vendor base. Final Technical qualification 
shall lie with NPCIL, and post their confirmation USER should be able to approach all 
the qualified vendors. NPCIL may also participate with USER while finalizing the 
vendors. 

User can recommend new vendors for qualification by NPCIL. 

357 22 M/s Jindal Nuclear Power Private Limited

(1) Instead of providing the approved list of vendors, NPCIL should provide Vendor 
qualification criteria for the selection of vendors. NPCIL can jointly participate with 
private partner on the finalization of vendors. (2) NPCIL should provide Quality 
assurance plan and technical specification with estimated cost of QA.

User can recommend new vendors for qualification by NPCIL. 

358 23 M/s Jindal Nuclear Power Private Limited
1. We assume that the tripartite agreement will ensure the uninterrupted supply of fuel 
and heavy water till the useful life of the Project. Please confirm. 
2. Also, how will such cost of supply of fuel and heavy water be determined?

Uninterrupted supply of fuel and heavy water will be ensured by DAE, 
GoI and cost of Fuel and Heavy water will be determined by DAE, GoI

359 24 M/s Jindal Nuclear Power Private Limited

As per clause vii(c)(ix)fuel and spent fuel shall always remain property of DAE. 
Therefore, if there is a delay on the part of DAE beyond the normal envisaged period in 
shifting the spent fuel from the on-site spent fuel storage pool for its further 
management , the contingent cost for its continued storage should be borne by the 
DAE. Therefore, USER should not be asked to bear the cost required for AFRs.

RFP terms & conditions shall prevail.

360 25 M/s Jindal Nuclear Power Private Limited
What amounts to waste? How long will waste management be extended? Till when 
does the User bear the cost of waste management?

Waste Management will be applicable to all phases of the plant 
starting from Commissioning, Opeartion and Deommisioning. Cost of 
waste mangement in all phases of NPP will be beared by USER.

361 26 M/s Jindal Nuclear Power Private Limited
Is the decommissioning levy a part of the operating expenditure, or does it need to be 
paid separately by the USER? On page 39 of 84 of the RFP document, the levies 
mentioned are stated to be a part of the operating expenditure (OPEX).

RFP terms & conditions prevail.

362 27 M/s Jindal Nuclear Power Private Limited

1. Whether the uniterrupted supply of fuel is considered as Force majeure.
2. Also, since the Dispute Resolution Mechanism has clearly been detailed out later in 
the RFP, request if we can replace the words, "Dispute Resolution Procedure of DAE" 
with "Dispute Resolution Mechanism" 

RFP terms & conditions prevail.

363 28 M/s Jindal Nuclear Power Private Limited Any acquisition made in the national interest must be conducted at fair market value. Not Relevant to RFP

364 29 M/s Jindal Nuclear Power Private Limited
What is the requirement of sufficient land for the submission of proposal?  Whether 
331 acres or 87 acres?  Clarification as to exclusion zone limits to be clarified to before 
bid submission. Two figures have been provided.

The land area required for 2x220 Mwe BSR depends upon the EZ 
distance from center of Reactor. Presently the siting code stipulates 
EZ of 1km. Reduction of EZ requirement from 1 km to 0.5 km is under 
review by AERB.

365 30 M/s Jindal Nuclear Power Private Limited

The supporting information about acceptance or rejection of the site can be provided 
only after the completion of the site suitability studies (including seismic and geological 
studies by expert agencies), which may take as long as a year. Therefore, it should not 
form part of the RFP Checklist as USER can't undertake the same right upfront.

Available information may be provided. Status/plan for remaining 
information may be furnished alongwith proposal.
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366 31 M/s Jindal Nuclear Power Private Limited
7 days storage of water at plant site is required. Please provide the quantity of of 
water, for every 2X220MW reactors, needed to be stored at site.

Please refer applicable clause of AERB siting Code AERB/NF/SC/S Rev-
1.

367 32 M/s Jindal Nuclear Power Private Limited

Establishing a single-window clearance portal will facilitate and streamline the process 
of obtaining approvals for all regulatory compliances. This portal would reduce delays 
and provide a centralized platform for managing the approval process. NPCIL is 
requested to comment and share the details of the efforts being made in this respect.

As of now, there is no such system available with AERB. All 
consents/clearances are to be otained as per AERB code on regulation 
(AERB/SC/G).

368 33 M/s Jindal Nuclear Power Private Limited
If the requirement of EMCCR/EMFR occures earlier then 20 years due to O&M related 
issues, NPCIL should accept the responsibility for bearing such expenditure.

RFP terms & conditions shall prevail.

369 34 M/s Jindal Nuclear Power Private Limited
O&M expenditure needs to be capped based upon the best achieved expenditure in 
similar NPPs owned by NPCIL.

RFP terms & conditions shall prevail.

370 35 M/s Jindal Nuclear Power Private Limited

Companies with an electricity requirement of 2,500 MU per year are also eligible to 
participate through their subsidiaries, associates, and/or consortiums with third party. 
The project should ensure minimum 51% of generation to be consumer captively in line 
with Electricity Rules 2005.

Refer RFP Annexure-3 and Corrigendum-IV

371 36 M/s Jindal Nuclear Power Private Limited

1. The EMD should be in the form of Corproate Guarantee/ Bank Guarantee/ Surety 
Bonds/ Payment on Order Instrument (POI), etc. 
2. USER should be allowed to propose alternate site(s) to replace originally proposed 
site within the same EMD within a stipulated time upon rejection of the originally 
proposed site. 

1. Earnest Money Deposit (EMD) in the form of Online Payment/Bank 
Guarantee /Insurance Surety Bond will be accepted. Refer 
Corrigendum-V to RFP for Format of Bank Guarantee in lieu of EMD.

2. Noted and will be permitted

372 1 M/s Jindal Stainless Limited
What are the key terms and conditions expected in the non-committal MoU and the 
definitive agreement (Agreement-1)?

Relevant information will be shared on signing of NDA.

373 2 M/s Jindal Stainless Limited
How does financing against an intangible asset, such as the right to electricity, work in 
practice?

The option of financing & terms to be discussed with the financial 
institutions .

374 3 M/s Jindal Stainless Limited What are the expected financing costs and terms for such arrangements?
The option of financing & terms to be discussed with the financial 
institutions .

375 4 M/s Jindal Stainless Limited
What are the key terms and conditions of the construction agreement (Agreement-2), 
specifically regarding NPCIL's supervision and control?

Relevant information will be shared on signing of NDA.

376 5 M/s Jindal Stainless Limited
Can you provide detailed clarification on the asset transfer process, including the 
rationale behind the ₹1 transfer value?

To ensure compliance with Atomic Energy Act.

377 6 M/s Jindal Stainless Limited
What are the key terms and conditions of the O&M agreement (Agreement-3) and the 
tripartite fuel leasing agreement (Agreement-4)?

Relevant information will be shared on signing of NDA.

378 7 M/s Jindal Stainless Limited
Can you provide details on the calculation of O&M charges, contingent CAPEX, and the 
expertise fee?

Relevant information will be shared on signing of NDA.

379 8 M/s Jindal Stainless Limited
Can you elaborate on the financial security or insurance policy requirements under the 
CLND Act, along with the associated costs?

Please refer the provisions of  CLND act & for purpose of the 
application of the Civil Liability for Nuclear Damage Act, 2010 (“CLND 
Act.”) NPCIL shall be operator.

380 9 M/s Jindal Stainless Limited
How will responsibilities for nuclear safety and compliance be divided between the 
USER and NPCIL?

Compliance to nuclear safety is responsibility of NPCIL.

381 10 M/s Jindal Stainless Limited What specific data and analyses are required for the preliminary site evaluation study? Refer AERB siting Code AERB/NF/SC/S Rev-1 

382 11 M/s Jindal Stainless Limited
Seek detailed information on the site selection guidelines of AERB, particularly the 
criteria for site rejection.

Refer AERB siting Code AERB/NF/SC/S Rev-1 

383 12 M/s Jindal Stainless Limited
What is the process for land reclassification for a nuclear power plant, and what 
support will NPCIL provide in this process?

Land reclassification is in scope of USER as per local state government 
and central government regulations.
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384 13 M/s Jindal Stainless Limited
What is the estimated cost of detailed site evaluation studies, and how will these costs 
be apportioned between the USER and NPCIL?

Cost to be obtained by USER from the respective agencies. Complete 
cost of detailed site evaluation studies are to be borne by USER.

385 14 M/s Jindal Stainless Limited
What are the criteria for vendor selection, and to what extent will the USER have 
flexibility in selecting specific vendors?

List of NPCIL approved vendors will be provided at appropriate time. 
New vendor may be accepted by evaluating its capability to execute 
the job by USER & NPCIL.

386 15 M/s Jindal Stainless Limited
Can a detailed list of approved vendors for construction and supply, along with their 
track records, be provided?

Relevant documents will shared after signing NDA

387 16 M/s Jindal Stainless Limited
What is the process for obtaining stage-wise approvals from AERB, and what support 
will NPCIL provide in this regard?

All the regulatory approvals will be obtained by NPCIL.

388 17 M/s Jindal Stainless Limited
How will the costs for NPCIL's QA services be determined, and what will be the 
reimbursement mechanism?

RFP terms & conditions shall prevail.

389 18 M/s Jindal Stainless Limited
What are the current and projected costs of fuel and heavy water, including 
transportation?

Relevant Details will be shared after signing NDA

390 19 M/s Jindal Stainless Limited
What is the per-unit generation cost of fuel and heavy water, including transportation 
expenses?

Relevant information will be shared on signing of NDA.

391 20 M/s Jindal Stainless Limited
Can you elaborate on the Plant Load Factor (PLF) of 68.5% (with a potential revision to 
72.5%), and clarify if it reflects the maximum generating capacity?

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

392 21 M/s Jindal Stainless Limited
What are the estimated costs for spent fuel management, waste management, and 
D2O upgradation?

Relevant Details will be shared after signing NDA

393 22 M/s Jindal Stainless Limited What is the process for determining the tariff for electricity sales to other customers? RFP terms & conditions will prevail.

394 23 M/s Jindal Stainless Limited
Can you provide details on the decommissioning levy, the management of the fund, 
and the estimated total cost of decommissioning?

RFP terms & conditions will prevail.

395 24 M/s Jindal Stainless Limited What is the expected timeline and process for decommissioning activities? Refer RFP Annexure-1.

396 25 M/s Jindal Stainless Limited
What are the specific conditions under which the USER may be permitted to exit the 
project?

RFP terms & conditions shall prevail.

397 26 M/s Jindal Stainless Limited What are the implications for the USER if NPCIL decides to exit the project? RFP terms & conditions shall prevail.

398 27 M/s Jindal Stainless Limited
Can you provide further clarity on the definition and scope of "Force Majeure" events, 
as well as their potential impact on the project and associated costs?

RFP terms & conditions shall prevail.

399 28 M/s Jindal Stainless Limited
What is the expected timeline for the entire proposal process, from RFP invitation to 
project award?

Relevant Details will be shared after signing NDA

400 29 M/s Jindal Stainless Limited
What are the key risks and challenges associated with this project, and what measures 
can be implemented to mitigate them?

Not Relevant to RFP

401 1 M/s JSW Energy Limited
Does the charge of INR 0.60/kwh includes the manpower cost of NPCIL? Please share a 
break of INR 0.60/kwh. Also, please clarify on whether the User has to pay the cost 
perpetually or for only 5/10 years?

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

402 2 M/s JSW Energy Limited
Please share the detailed break-up of O&M cost for the year 2024-2025 and expected 
escalation on each component

Relevant information will be shared on signing of NDA.

403 3 M/s JSW Energy Limited
Why there is a need to transfer the asset and land to NPCIL? The User will not be able 
to hypotheticate the asset while financing the project.

To ensure compliance with Atomic Energy Act.

404 4 M/s JSW Energy Limited
CLND (Insurance) by NPCIL - Cost to be shared for all the units put together, the same 
would be economical.

Depnds upon the terms of insurance and policy avaialble in market.
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405 5 M/s JSW Energy Limited
Please provide further clarity on the fuel agreement? How much stock would the user 
have to keep? Who will be responsible in case of shortage of fuel and how will the user 
be compensated?

Relevant information will be shared on signing of NDA.

406 6 M/s JSW Energy Limited
Can there be an arrangement of selling power outside of captive? Please provide 
details with respect to the same.

Already addressed in RFP.

407 7 M/s JSW Energy Limited
Please provide details regarding Heavy Water and safeguard for the user in case of non-
availability?

Relevant information will be shared on signing of NDA.

408 8 M/s JSW Energy Limited
It is mentioned in the RfS that the generation can be utilized for captive consumption 
only, however please clarify whether the consumption can be utilized in the group 
captive structure as well?

The structure of ' group captive' contemplated in your query may 
please be elaborated.

409 9 M/s JSW Energy Limited
Please share a status on implementation of new design as per latest RAPP and KAIGA 
standards. If the design is complete then has NPCIL received approval AERB? If yes, 
kindly share the PSAR.

220 MWe BSR design is based on standard 2x220 MWe PHWRs under 
operation at KGS-3&4/RAPS-5&6.

410 10 M/s JSW Energy Limited
Kindly share the initial PSAR status of AERB review, when can we expect AERB approval 
on the design if not approved yet?

Query not relevant to RFP

411 11 M/s JSW Energy Limited
What are the necessary changes needed in the design of 220 MWe reactor to fulfil 
AERB requirements?

Query not relevant to RFP

412 12 M/s JSW Energy Limited
In case Phase 2 of NPCIL's new decision is yet to start, how much time will it take for 
the design to complete?

Query not relevant to RFP

413 13 M/s JSW Energy Limited
Does NPCIL has a dedicated team of engineers working on the tender or it is a common 
pool of engineers working on all the projects being run by NPCIL?

Query not relevant to RFP

414 14 M/s JSW Energy Limited Is the present 220 MWe PHWR suitable for captive power plant? User to assess suitability
415 15 M/s JSW Energy Limited Will these reactors come under IAEA safeguard standards? Query not relevant to RFP

416 16 M/s JSW Energy Limited
If all requirements of AERB has to be met, what would be a suitable timeframe that can 
be expected in terms of Engineering?

Query not relevant to RFP

417 17 M/s JSW Energy Limited Can the Company quote for 2 sites simultaneously? Allowed as per RFP terms & conditions

418 18 M/s JSW Energy Limited
When shall the User receive a status on various procurement packages with a list? 
Please share a list of approved vendors for different packages

Relevant documents will shared after signing NDA

419 19 M/s JSW Energy Limited
What are various approvals required before start of project from various statutory 
bodies? Please share a comprehensive list of approvals

Regulatory Clearances  as per RFP Annexure-1 Part-B. 

Statutory clearances from applicable state/central government 
agencies and any other applicable statutory bodies for setting up 
NPPs will be required to be otained.

420 20 M/s JSW Energy Limited What will the user's role/scope during construction and operation?
Roles of USER and NPCIL during construction and operation are clearly 
defined in RFP

421 21 M/s JSW Energy Limited Does the User has 100% obligation on procurement of equipements and materials?
Procurement of equipements and materials is in scope of USER with 
QA Coverage by NPCIL.

422 22 M/s JSW Energy Limited
Who would be responsible for any delay in AERB clearance?
It is mentioned that the User can Indemnify NPCIL for approvals.

Not relevent to RFP

423 23 M/s JSW Energy Limited
Why does the User has to bear cost for building AFR? If the AFR is required, then it shall 
be NPCIL's obligation to build the same. The onus of the fuel after SFSB (Spent Fuel 
Storage Bed) should be with NPCIL.

Regarding AFR facility, conditions provided in RFP will be applicable.

424 24 M/s JSW Energy Limited
Clarity is needed on the land required for setting up the Pump House, Township, CISF 
Colony. How far it should be away from the plant?

Location of Pump house is dependent on "Location of water intake 
source" and land required for Pump house has to acquired by USER
Township & CISF Colony are located beyond 5 km from plant.

425 25 M/s JSW Energy Limited Details on fuel is required - whether it is 17 Pin / 19 Pin Fuel? Query not relevant to RFP
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426 26 M/s JSW Energy Limited
What can be the total Manhours / Expenditure by NPCIL from Pre-Project activities to 
commercial operations?

Not Relevant to RFP

427 27 M/s JSW Energy Limited Can the User handle procurement for BOP (other than the Nuclear Island)?
Complete procurement for Nuclear Island  and BOP is in scope of 
USER.

428 28 M/s JSW Energy Limited Emergency full core unload - Is it for one unit or both the units? Emergency full core unload is for full core of any one unit.

429 29 M/s JSW Energy Limited What could be the Decommissioning costs? What is the scope of decommissioning? RFP terms & conditions shall prevail.

430 30 M/s JSW Energy Limited
For how many years does the plant is to be kept under S/D condition after the decision 
on decommissioning is taken?

The plant is permanently shutdown after decision on 
decommissioning is taken. 

431 31 M/s JSW Energy Limited
If NPCIL is not able to deliver approvals/documents in time, Is there any provision of 
penalty?

RFP terms & conditions shall prevail.

432 32 M/s JSW Energy Limited What is the final expected PLF, Is there any penalty for shortfall?

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

433 33 M/s JSW Energy Limited
After Synchronisation of the plant, how much time does the NPP take to become 
commercial & come to 100% power. Is there any penalty for Shortfall?

The time will depend on regulatory  and Statutory approvals

434 34 M/s JSW Energy Limited
Can NPCIL transfer the operations to the User post 10 years, when the User has gained 
complete knowledge on operating the plant?

Operation is under NPCIL scope for entire life of the plant.

435 35 M/s JSW Energy Limited
What is the average PLF of NPCIL operating plants? Can the normative PLF be set in line 
with that?

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

436 36 M/s JSW Energy Limited Can NPCIL share a sample Preliminary Site Analysis Report? Not relevant to RFP

437 37 M/s JSW Energy Limited
We need detailed L4 Network, Within how much time detailed site evaluation report 
gets prepared 

Time required for preparation of detailed site evlaution report 
depends on the detailed site studies/investigation to be carried out by 
USER. Project execution is also in the scope of USER.

438 38 M/s JSW Energy Limited A complete layout of a 220 MWe Plant is needed along with a detailed Project Report Relevant documents will shared after signing NDA

439 39 M/s JSW Energy Limited
Please share the BOQ of all the packages with the latest disocvered cost? Also share 
the expected escalation package wise.

Refer Corrigendum-IV of RFP regarding NDA and sharing of BOQ. Cost 
to be discovered by USER.

440 40 M/s JSW Energy Limited What is the average downtime for maintenance of the plant?
Capital unit outage (Biennial shutdown) of nuclear power plant is 
taken for about 35-40 days.

441 41 M/s JSW Energy Limited
Will there be any capex requirement during the operation of the plant other than EMFR 
and EMCCR? Please share the details of the same.

RFP terms & conditions shall prevail.

442 42 M/s JSW Energy Limited
Is the township and other benefits cost additional to INR 0.60/kwh or it will be adjusted 
from the same?

RFP terms & conditions shall prevail.

443 1 M/s Mahathi Infra Services Pvt Ltd
How should the Earnest Money Deposit (EMD) be managed for a JV—should it be 
provided collectively, or can one partner furnish the entire amount on behalf of the JV?

RFP Terms and Conditions shall prevail.

444 2 M/s Mahathi Infra Services Pvt Ltd Pre-project activity & Site evaluation studies: ---timeline for this activity? Pre-project activity & Site evaluation studies are in scope of USER
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445 3 M/s Mahathi Infra Services Pvt Ltd
Site evaluation report & clearance from DAE site selection committee: ---Timeline for 
completion of this activity?

The time will depend on site investigation studies by USER, clerance 
from DAE and regulatory approvals by AERB. NPCIL will assist in 
getting approvals/clearances.

446 4 M/s Mahathi Infra Services Pvt Ltd
NPCIL will approach MoEFCC and other statutory agencies for clearances: ------Timeline 
for completion of this activity?

All submission will be made by NPCIL as a project proponent. NPCIL, 
along with user would approach for clearances from statutory 
agencies. 

447 5 M/s Mahathi Infra Services Pvt Ltd
Quality Assurance (“QA”) services shall be provided by NPCIL on basis of 
reimbursement by the USER of actual expenditure incurred by NPCIL: -----extent of QA 
coverage by NPCIL?

QA Coverage by NPCIL will inolve all the stages of NPP i.e. Pre-project 
activities, Siting, construction, commissioning and operation.

448 6 M/s Mahathi Infra Services Pvt Ltd
USER will bear the O&M and contingent CAPEX charges as applicable for safe, secured 
and efficient operation: ----estimated yearly expenditure cost?

Relevant Details will be shared after signing NDA

449 7 M/s Mahathi Infra Services Pvt Ltd
The fund collected through the decommissioning levy as notified by the DAE from time 
to time and levied on the USER, will be used for funding the decommissioning activities: 
---How it is calculated? How much amount approx. for twin unit of BSRs? 

RFP terms & conditions will prevail.

450 8 M/s Mahathi Infra Services Pvt Ltd Time line for Siting Consent, Excavation Consent, FPC Consent & MEE Consent?
Regulatory Consents are provided by Atomic Energy Regulatory Board 
(AERB) after fulfillment of AERB safety codes/guides.

451 9 M/s Mahathi Infra Services Pvt Ltd Estimated project completion cost as on today for twin unit of BSRs?
Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

452 10 M/s Mahathi Infra Services Pvt Ltd
Is there any flexibility for industries that do not currently consume 2500 MUs of 
electricity annually but plan to do in the future?

Refer Annexure-3 and Corrigendum-IV of RFP

453 11 M/s Mahathi Infra Services Pvt Ltd
Does the requirement for consuming 2500 MUs of electricity annually apply to the JV 
collectively or just to the lead partner?

Refer Annexure-3 and Corrigendum-IV of RFP

454 12 M/s Mahathi Infra Services Pvt Ltd
If the partners have complementary expertise (e.g., one in construction, another in 
industry/plant operations, and another in financing), will NPCIL consider the JV’s 
collective capability to meet the qualifying requirements?

RFP terms & conditions shall prevail.

455 13 M/s Mahathi Infra Services Pvt Ltd
What level of technical documentation is expected from each partner versus the JV as a 
whole to establish compliance?

RFP terms & conditions shall prevail.

456 14 M/s Mahathi Infra Services Pvt Ltd
Does the minimum net worth of ₹3000 crores apply to the JV as a whole or JV with a 
financial qualifying partner will suffice?

Refer Annexure-3 and Corrigendum-IV of RFP

457 15 M/s Mahathi Infra Services Pvt Ltd If the requirement is cumulative, how should the JV demonstrate this in its submission? RFP terms & conditions shall prevail.

458 16 M/s Mahathi Infra Services Pvt Ltd
Is the high credit rating requirement applicable to all partners or only the lead partner 
of the JV?

RFP terms & conditions shall prevail.

459 17 M/s Mahathi Infra Services Pvt Ltd
What specific documentation should the JV submit to prove financial qualifications 
(e.g., consolidated financial statements or individual audited reports)?

RFP terms & conditions shall prevail.

460 18 M/s Mahathi Infra Services Pvt Ltd
If one partner has a lower credit rating or financial strength, can the JV qualify based on 
the financial strength of other partners?

RFP terms & conditions shall prevail.

461 19 M/s Mahathi Infra Services Pvt Ltd
Are all JV partners required to sign the Integrity Pact and other compliance documents, 
or will the lead partner’s signature suffice?

RFP terms & conditions shall prevail.

462 20 M/s Mahathi Infra Services Pvt Ltd
If one JV partner is already engaged in other NPCIL projects, will this create a conflict of 
interest, and how should the JV address this?

RFP terms & conditions shall prevail.

463 21 M/s Mahathi Infra Services Pvt Ltd General Qualification Criteria for Joint Ventures: RFP terms & conditions shall prevail.
464 22 M/s Mahathi Infra Services Pvt Ltd Clarity on the proposal submission process for JVs RFP terms & conditions shall prevail.
465 23 M/s Mahathi Infra Services Pvt Ltd What are the requirements for forming a JV? RFP terms & conditions shall prevail.

466 24 M/s Mahathi Infra Services Pvt Ltd
Must each partner meet the eligibility criteria individually, or is collective compliance 
sufficient?

Refer Annexure-3 and Corrigendum-IV of RFP
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467 25 M/s Mahathi Infra Services Pvt Ltd What would be classifying criteria for a “Lead” in JV and related qualifications required? RFP terms & conditions shall prevail.

468 26 M/s Mahathi Infra Services Pvt Ltd
If one or more JV partners are foreign entities, are there specific restrictions or 
additional requirements they must fulfil?

RFP terms & conditions shall prevail.

469 27 M/s Mahathi Infra Services Pvt Ltd Can the JV submit multiple proposals for different project site configurations or units? RFP terms & conditions shall prevail.

470 28 M/s Mahathi Infra Services Pvt Ltd Legal and Organizational Structure of the JV RFP terms & conditions shall prevail.

471 29 M/s Mahathi Infra Services Pvt Ltd
What documents are required to establish the JV’s legal validity (e.g., JV Agreement, 
Memorandum of Understanding)?

RFP terms & conditions shall prevail.

472 30 M/s Mahathi Infra Services Pvt Ltd
Must all partners be equally involved in proposal submission, or can the lead partner 
represent the JV for all interactions with NPCIL?

RFP terms & conditions shall prevail.

473 31 M/s Mahathi Infra Services Pvt Ltd Are there any restrictions on the equity contribution or roles of each partner in the JV? RFP terms & conditions shall prevail.

474 32 M/s Mahathi Infra Services Pvt Ltd
If one partner exits the JV during the project lifecycle, what conditions must be met to 
replace that partner without disqualifying the JV?

RFP terms & conditions shall prevail.

475 33 M/s Mahathi Infra Services Pvt Ltd
In the event the lead partner exits, can another partner assume the lead role, and what 
process would NPCIL require for such a substitution?

RFP terms & conditions shall prevail.

476 1
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can NPCIL provide a detailed breakdown of the total cost of the 220 MWe BSR project, 
including the capital cost (₹2,350 crores), operational and maintenance costs (₹48 lakhs 
per MW), and expertise fees?

Relevant information will be shared on signing of NDA.

477 2
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can the excess energy generated (e.g., 25 MW from a 220 MW plant) be sold to the 
local grid at a higher price, and under what conditions?

Already addressed in RFP.

478 3
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

what will be PPA can signed for end user? From multipile end user buyer? Not relevant to the RFP.

479 4
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

just a investor of 3000crore to generate 220MW Queary not clear

480 5
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

signing all type of Agrement, paying charges for the service render by NPCIL and DAE, 
Atomic 
Energy Regulatory Board (“AERB”) 

Queary not clear

481 6
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Land Identification: Can NPCIL identify and provide suitable land as per technical 
requirements?

Land is to be identified and offered by USER.

482 7
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Power Purchase Rate: Can the rate of power purchase be clarified and mentioned in 
the technical documents?

Not relevant to RFP

483 8
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

can we define as 10 to 50MW ,  so land identification will easy and installation will be 
faster, across the district of india. 

Not relevant to RFP

484 9
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

easy to citizen to accept , with Village as business service , with other investment on 
around the BSR 50MW-   please refere attachment. 

Query not and not relevant to RFP

485 10
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

3 YEARS TO COMPLETE - GO LIVE TO GENERATE POWER. ? Query not clear and irrelevant.

486 11
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

NPCIL should identify suitable land in a non-seismic area. Land is to be identified and offered by USER.

487 12
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Ensure the land is near a water body and away from residential areas. Land is to be identified and offered by USER.

488 13
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

What is the feasibility of obtaining 450 hectares of land in a non-seismic zone for the 
220 MWe BSR project, including space for the township and additional facilities like 
CISF colony and pump house?

Indentification of land is in scope of USER

Page 45 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

489 14
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can NPCIL assist in securing water resources (4,800 m³/hr) for the cooling system, 
including storage for 7 days to meet emergency heat removal requirements for the 
reactor core and spent fuel?

Arrangement of water for cooling requirements is in scope of USER

490 15
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Does the proposed site meet the requirements regarding seismic safety (Seismic Zone-
V restriction) and distance from active faults (5 km as per the AERB safety code)? Can 
Npcil assist in securing site ?

Indentification of Site is in scope of USER

491 16
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can NPCIL provide insights on the suitability of coastal sites and the required water 
consumption rate (144,000 m³/hr for seawater cooling) for a coastal site?

Indentification of site is in scope of USER

492 17
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can NPCIL confirm whether the proposed site satisfies the Screening Distance Values 
(SDVs) for hazards such as airports, military installations, and industrial facilities?

Site screening for SDVs and all investigations as per relevant AERB 
siting codes/guides are in scope of USER. 

493 18
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can a 5 MW energy supply be reliably provided to industrial users directly from the pre-
grid connection without power interruptions or reliability issues? Data Center, 50MW, 
5 MW for AI data Server center.

Not Relevant to RFP

494 19
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Considering the high cost of diesel generators per unit, what alternatives does NPCIL 
propose for backup power solutions?

Not relevant to RFP

495 20
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

What is the estimated cost per unit of energy for the 220 MWe BSR reactors, factoring 
in the plant load and operational efficiency?

Relevant Details will be shared after signing NDA

496 21
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

How can NPCIL support the industrial sector’s demand for reliable, uninterrupted 
power with a pre-grid connection, ensuring minimal power loss?

Not Relevant to RFP

497 22
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Would NPCIL support decentralized, smaller-scale plants (5-25 MW) in multiple 
locations (10-50 acres) to better meet local industrial needs and alleviate the burden 
on metro cities?

Not relevant to RFP

498 23
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can we establish a data center around the pre-grid connection point, and is it feasible 
to connect within 16 km of the plant?

Not relevant to RFP

499 24
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

how many pregrid connection will less in generated unit ? From post grid connected 
power generated?

Not relevant to RFP

500 25
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

can this be with mutli PPA to meet 2500 MUs per year, you would need a generating 
plant with an average capacity of about 286 MW.  And also 3000 crore can mutli PPA 
buyer?

Refere Annexure-3 and corrigendum-IV of RFP

501 26
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

just a investor of 3000crore to generate 220MW
signing all type of Agrement, paying charges for the service render by NPCIL and DAE, 
Atomic 
Energy Regulatory Board (“AERB”) 

Query not and not relevant to RFP

502 27
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

what is mean by Commercial operation date?
It is the date on which the unit is declared as Commercial for sale of 
electricity.

503 28
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Land Area Requirements:

The RFP mentions the need for 331 hectares of land for the 2 x 220 MWe BSR project, 
considering a 1 km exclusion zone around both reactors. However, obtaining such large 
land areas in suitable locations might pose challenges. A reduced exclusion zone of 0.5 
km would lower the requirement to 87 hectares, but still, additional land may be 
necessary for associated facilities like the township, CISF colony, and potentially a 
pump house for water intake. We request NPCIL’s assistance in sourcing land that 
meets these criteria, especially in non-seismic zones.

Land is to be identified and offered by USER. NPCIL will assist in Site 
Selection requirement.
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504 29
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Water Requirements:

The project requires 4,800 m³/hr of water for inland sites or 144,000 m³/hr for coastal 
sites for cooling and other operational needs. This must be available for at least 7 days 
for emergency heat removal from the reactor core and spent fuel. Can NPCIL confirm 
the availability of such water resources at suitable locations for the project, and will 
NPCIL assist in securing the necessary water infrastructure?

Water requirements shall be ensured by USER.

505 30
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Seismic Zone and Site Suitability:

The site should not be located in Seismic Zone-V (as per BIS-1893), and active faults 
within 5 km of the site should be avoided. Could NPCIL provide assistance in identifying 
and confirming suitable sites based on these criteria, especially to ensure compliance 
with the AERB Safety Code on Nuclear Facilities?

Land is to be identified and offered by USER. NPCIL will assist in Site 
Selection requirement.

506 31
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Energy Distribution to Industrial Users:

We are interested in exploring the possibility of offering 5 MW of energy to industrial 
users directly via a pre-grid connection. Can NPCIL confirm if this is technically feasible 
within the framework of the current proposal? Additionally, we are exploring the 
development of a data center around the pre-grid connection point. 

Not relevant to RFP

507 32
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Can NPCIL provide insights into the feasibility of this proposal? As we are in the process 
of marketing this concept to various industries, we aim to address their growing 
demand for a reliable, uninterrupted supply of pre-grid electricity. Industries require a 
seamless power supply without concerns about breakdowns, shutdowns, or 
maintenance issues, which is crucial for maintaining their operations.

The key advantages of providing such a service include:
•Minimized Production Downtime: By ensuring consistent power delivery, industries 
can avoid costly delays, reducing the impact on production schedules.
•Mitigating Operational Risks: This proposal addresses potential issues like finding 
alternative work or facing economic losses due to power supply interruptions.
•Preventing Market Losses: A stable energy supply prevents the risk of non-delivery of 
goods, maintaining the company’s reputation and market position.
•Data Center Reliability: For data center companies, this solution could restore their 
large-scale operations, mitigating the risk of data loss and saving substantial resources 
that would otherwise be spent on data recovery and system restoration.
• Reducing Backup Costs: Currently, many industries rely on large-scale diesel 
generators as a backup solution, which can significantly increase energy costs due to 
the high price of diesel and the maintenance of these systems. This makes power 
supply from the grid or from reliable pre-grid connections more economically viable.

We seek NPCIL's guidance in evaluating the technical, operational, and economic 
feasibility of this approach to ensure that we can deliver reliable and uninterrupted 
power to our industrial customers, while also reducing their dependence on costly 
diesel backup solutions.

Not relevant to RFP
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508 33
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Grid Connection and Pre-Grid Distance:

Is it possible to connect the facility to all type of industrial user’s grid at a distance of 16 
km? can it reduced ? if yes how much, for Data Center, Semiconductor companies , 
Furthermore, can this distance be reduced without compromising safety standards? 
We would appreciate NPCIL’s guidance on whether this distance can be adjusted based 
on specific circumstances.

Not relevant to RFP

509 34
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Excess Energy and Selling to Grid: 

We are exploring the possibility of selling excess energy (e.g., 25 MW from a 220 MW 
plant) to the local district grid at a higher price. What is the regulatory and financial 
feasibility of this, and are there provisions to sell excess energy to the grid at a 
premium price?

Not relevant to RFP

510 35
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Cost of Production and Charging Industrial Users: 

The total estimated cost for the 220 MWe project is approximately ₹2,350 crores, with 
O&M costs of ₹48 lakhs per MW and expertise fees of ₹0.60/kWh. Could NPCIL provide 
a detailed breakdown of the cost structure and the expected cost per unit of energy 
produced? Additionally, how much can be charged to industrial users for the electricity 
consumed?

Relevant Details will be shared after signing NDA

511 36
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Generation and Plant Load Factor: 

The plant load factor is projected at 68.5%. We request NPCIL’s clarification on the 
generation capacity at this load factor and whether it is possible for the plant to 
operate at a higher capacity (90-95%). Furthermore, if the plant operates at full 
capacity, how will water requirements change, and what impact will this have on 
overall operational costs?

Relevant Details will be shared after signing NDA

512 37
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Smaller-Scale NPPs Proposal: 

Given the challenges of land and water sourcing and seismic zone , we propose 
considering smaller-scale reactors (5-25 MW) across multiple locations, with land areas 
ranging from 10 acres to 50 acres. These plants could source water from local ponds or 
nearby water resources, facilitating decentralized energy production that can promote 
local industrial development, create employment opportunities, and reduce strain on 
metro cities. We request NPCIL’s feedback on the feasibility of this approach, 
particularly in terms of technical, regulatory, and logistical considerations.

Not relevant to RFP

513 38
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Research and Development (R&D) Gaps: 

We recognize the need for significant advancements in nuclear R&D. India’s nuclear 
R&D has stagnated compared to countries like China, which has 500 nuclear scientists 
per million population while India has only 200 per million. To maintain the success and 
growth of nuclear energy in India, we believe a strong emphasis must be placed on 
strengthening education and research infrastructure, addressing the brain drain, and 
expanding the scientific workforce.

Not relevant to RFP
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514 39
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

Exploring New Energy Sources: 

In addition to nuclear energy, we are exploring new technologies, including  Plasma, 
semiconductors, hydrogen, and carbon-based energy systems by using AI Lab. Our 
focus is to identify new chemical elements that could help reduce global greenhouse 
gas emissions (GHG). We hope to contribute towards India’s vision of cleaner, 
sustainable energy sources and Targeting 2047 reaching 75T$ Economy.

Not relevant to RFP

515 40
M/s OneEarth Alliance (M/s Bhuvi Life 
Private Limited)

We kindly request NPCIL's support and technical expertise in addressing the above 
concerns. Your guidance on the feasibility of land and water resources, as well as the 
commercial and regulatory considerations, is crucial to the success of this project. We 
look forward to discussing these points in further detail during the Pre-Proposal 
Meeting.

Not relevant to RFP

516 1 M/s RattanIndia Power Ltd, * Any Government subsidy announced or proposed. May taken up with MoP.

517 2 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the draft Non-Committal MoU to be executed 
for carrying out pre-project activities.

This is required for review and submission of comments.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

518 3 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the draft definitive agreement to be executed 
after state government approval.

This is required for review and submission of comments.

Same as above.

519 4 M/s RattanIndia Power Ltd,
Understood that the Rate of sale of power by NPCIL shall be decided by NPCIL as per 
the Govt guidelines / policy. USER shall make proposal /bid for exactly what work / 
product / Project

Already addressed in RFP.

520 5 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the draft contract agreement to be executed 
for the transfer of assets to NPCIL for operational purposes.

This is required for review and submission of comments.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

521 6 M/s RattanIndia Power Ltd,

Can a user setting up the power plant sell power to nearby industries under the Group 
Captive Scheme or through third-party open access?

Allowing this would enable small industries to access a reliable power supply through 
the captive mode.

This is within domain of MoP, may be pursued with them.

522 7 M/s RattanIndia Power Ltd,

With reference to the said clause, NPCIL is requested to clarify whether the project can 
be set up by an entity other than the captive consumer (e.g., Power Generating 
Companies) for the sole purpose of selling power to DISCOMs or other third parties, in 
accordance with the applicable tariff determined by DAE and relevant State & Central 
Government regulations.

This is within domain of MoP, may be pursued with them.

523 8 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the draft agreement to be executed for the 
efficient and timely execution of the project up to Initial Fuel Loading (IFL).

This is required for review and submission of comments.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.
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524 9 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the draft O&M agreement for review and 
submission of comments.

Additionally, if the contract period is shorter than the operational period, the 
ownership of the plant should be transferred to NPCIL at a value corresponding to its 
remaining useful life.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

525 10 M/s RattanIndia Power Ltd,

NPCIL is requested to provide a copy of the Tripartite agreement for the leasing of fuel 
and heavy water.

This is required for review and submission of comments.

Relevant agreements can be mutually agreed upon at the appropriate 
juncture within the existing regulatory framework.

526 11 M/s RattanIndia Power Ltd,
NPCIL is requested to clarify whether there is any provision for a Government subsidy, 
either announced or proposed, for Nuclear Power Plants.

User has to take up with respective ministries for benefits / 
exemptions etc.

527 12 M/s RattanIndia Power Ltd,
Current Earnest Money Deposit of Rs. 10 Crore is quite high and NPCIL is thus 
requested to reduce the sale to Rs. 1 Crore

RFP Terms and Conditions shall prevail.

528 13 M/s RattanIndia Power Ltd,
NPCIL is requested to clarify whether the Site Evaluation Studies and the approval 
process of DAE are part of the User selection process or if they will be conducted after 
the project has been awarded to the eligible User.

Ref:Annexure-3 and corrigendum-IV of RFP for USER qualification

529 14 M/s RattanIndia Power Ltd,
NPCIL is requested to provide the timelines for the construction of the plant, 
specifically in terms of supply, erection, and commissioning.

Refer RFP Annexure-1 Part-C

530 15 M/s RattanIndia Power Ltd,
NPCIL is requested to specify the planned down time per year required for scheduled 
annual maintenance

Capital unit outage (Biennial shutdown) of nuclear power plant is 
taken for about 35-40 days.

531 16 M/s RattanIndia Power Ltd,
NPCIL is requested to confirm that the responsibility of disaposal for Spent Fuel (Easte 
management) shall be the responsibulity of NPCIL

Spent Fuel disposal will be responsibility of DAE

532 17 M/s RattanIndia Power Ltd,
NPCIL is requetsed to indicate the source from which the fuel would be supplied and 
confirm if NPCIL shall enter into long term contracting with the fuel supplier

Uninterruted supply of Fuel and Heavy water will be ensured by DAE, 
GoI.

533 18 M/s RattanIndia Power Ltd,
It is recommended that if the User exits the project before the completion of its useful 
life, they should be compensated with a terminal value, calculated based on the 
expected future cash flows for the remaining duration of the project.

RFP terms & conditions shall prevail.

534 19 M/s RattanIndia Power Ltd,

NPCIL is requested to clarify whether there is a provision for setting up a larger unit, 
such as 500 MW or 800+ MW.

Also, NPCIL is requested to provide the Land area required for larger units like 500 MW 
or 800+MW

This RFP is only for 220 MWe PHWRs.

535 20 M/s RattanIndia Power Ltd,
NPCIL is requested to specify the division of scope between NPCIL and the User in 
terms of Nuclear Island and Power Island.

For complete plant Design, Engineering and issue of constrcution 
drawings is in scope of NPCIL. Construction is in scope of USER under 
supervision and QA by NPCIL.

536 21 M/s RattanIndia Power Ltd,

NPCIL is requested to clarify whether the responsibility of obtaining the license will 
remain with NPCIL or with the User.

Based on the technical expertise available with NPCIL, it is recommended that NPCIL 
take on the responsibility of obtaining the licenses on behalf of the User.

NPCIL will apply for all licenses

537 22 M/s RattanIndia Power Ltd,

While applying for licenses at various stages of the project, several reports, plans, and 
compliances are required to be submitted. NPCIL is requested to confirm whether the 
responsibility for submitting these reports, plans, and compliances will rest with NPCIL 
or the User.

NPCIL will apply for all licenses
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538 23 M/s RattanIndia Power Ltd,

The RFP specifies and defines Annual Fuel Recovery Charges (AFRC), but no further 
details are provided in the document.

NPCIL is requested to clarify whether these charges are to be paid by the USER, and if 
so, to which agency.

Additionally, NPCIL is requested to provide a detailed computation of the current AFRC 
based on the source of fuel and current pricing.

RFP terms & conditions shall prevail.

539 24 M/s RattanIndia Power Ltd,

NPCIL is also requested to specify the sources from which the fuel and heavy water will 
be arranged, along with the current costing of these materials.

NPCIL is also requested to specify the current indicative fuel cost in terms of Rs/unit.

Relevant Details will be shared after signing NDA

540 25 M/s RattanIndia Power Ltd,

NPCIL is requested to remove the specified eligibility criteria.

The requirement of captive consumption of 2500 MUs would be quite restrictive and 
would limit participation to only a few industries or commercial establishments.

Removing this clause would allow other players to participate in the RFP, and they 
could subsequently sell the power to other industries through the group captive or 
third-party open access scheme.

Refer Annexure-3 and Corrigendum-IV of RFP

541 26 M/s RattanIndia Power Ltd,

It is submitted that the requirement of having a "credit rating corresponding to high 
degree safety regarding timely servicing of financial obligations and very low credit 
risk"  from credit rating agencies is quite restrictive in nature.

It is recommended to remove the words "high degree"  and modify the requirement to 
"credit rating corresponding to safety regarding timely servicing of financial 
obligations and very low credit risk."

This would align with the investment-grade rating provided to corporations that are 
timely servicing their debt obligations and would allow more eligible players to 
participate in the RFP.

RFP terms & conditions shall prevail.

542 27 M/s RattanIndia Power Ltd,

Based on the RFP, the method of selection of the User is not quite clear. NPCIL is 
requested to provide a detailed process of selection of the User.

Also, NPCIL is requested to clarify if there is any Financial Bid involed in the selection of 
User. If yes, NPCIL is requetsed to provide the same.

The USER shall make proposal / bid for exactly what work / product / Project.

Refer RFP Annexure-3 and Corrigendum-IV
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543 28 M/s RattanIndia Power Ltd,

NPCIL is requested to confirm whether the Contract Period aligns with the Operation 
Period, i.e., 40 years.

If the Contract Period is shorter than the Operation Period, the ownership of the plant 
should be transferred to NPCIL at a value corresponding to its remaining useful life.

Additionally, any proceeds from the sale of assets after decommissioning should be 
provided to the User.

RFP terms & conditions shall prevail.

544 29 M/s RattanIndia Power Ltd,

NPCIL has provided the Capital Cost of the past projects. However,t he projects which 
are specified by NPCIL were executed more than 10 years ago.

NPCIL is requested to provide the Current indicative Capital Cost of the Project

NPCIL is also requested to provide the Cost of 220 MW unit – nuclear island and power 
island as well as cost of the bigger units (500 or 800 MW)

Relevant documents (e.g. BOQ) for estimation of project cost by 
USERs will be shared to USERs are signing NDA. 

545 30 M/s RattanIndia Power Ltd,
Given the complexities involved in preparation of proposal it is requested to extend the 
proposal deadline by 3 weeks.

Refer Corrigendum-III to RFP for extension.

546 31 M/s RattanIndia Power Ltd,
The press release is for Captive plants, is it available for grid connected non captive 
power utilities also

Ref:Annexure-3 and corrigendum-IV of RFP for USER qualification

547 32 M/s RattanIndia Power Ltd,  Can there be bigger unit like 500 or 800+ MW Not relevant to RFP

548 33 M/s RattanIndia Power Ltd, * Scope division – power island, nuclear island responsibility.
Design for entire plant will be by NPCIL, Construction will be done by 
USER (under supervision and QA by NPCIL) and O&M by NPCIL.

549 34 M/s RattanIndia Power Ltd, * Nuclear waste disposal – responsibility
Nuclear Waste management responsibility will be of NPCIL. However, 
cost incurred will be borne by USER

550 35 M/s RattanIndia Power Ltd, * Time lines – supply, erection and commissioning. Refer RFP

551 36 M/s RattanIndia Power Ltd, * Source of Fuel and long time agreement for it.
Uniterrupted supply of Fuel and Heavy Water will be ensured by DAE, 
GoI. 

552 37 M/s RattanIndia Power Ltd, * Planned down time per year for maintenance. Biennial shutdown for about 35 to 40 days
553 38 M/s RattanIndia Power Ltd, * Life of the units. Operating design life of the reactor is about 40 years
554 39 M/s RattanIndia Power Ltd, * Space required for a typical 220/ 500 / 800 MW. Refer Annexure-1 Part (A) clause (A)
555 40 M/s RattanIndia Power Ltd, * Cost of 220 MW unit – nuclear island and power island Cost to be estimated by USER
556 41 M/s RattanIndia Power Ltd, * Cost per MW for bigger units (500 or 800 MW) Not relevant to RFP
557 42 M/s RattanIndia Power Ltd, * Cost of fuel – per MWHr of generation. Relevant Details will be shared after signing NDA

558 1 M/s Reliance Industries Limited

The captive provisions are already covered under the Electricity Act 2003 & Electricity 
Rules 2005. The amendment should not only cover the specific arrangement for 
extension of captive status for USER with wet leased land and asset to a third party but 
also 
1.    Eligibility for ISTS waiver akin to H2 and PSP projects
2.    Eligibility for RPO benefits 
3.    Eligibility to be covered Green Open Access  

This is within domain of MoP, may be pursued with them.

559 2 M/s Reliance Industries Limited

What financial arrangements are acceptable for funding CAPEX and OPEX? We would 
like to know how NPCIL would provide financial instruments / guarantees for securing 
the required CAPEX and OPEX funding?

What level of detail is needed to demonstrate financial capability?

CAPEX / OPEX to be funded by user with their own resources / 
gurantees based on Balance sheet strength.
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560 3 M/s Reliance Industries Limited

Finances are to be arranged by the USER against the intangible assets as the NPP would 
be transferred to NPCIL at Rs. 1/-. This is likely to create issues in Project Funding, 
particularly raising debt.

Hence, would user be permitted to create a lien against the NPP? Or alternatively, can 
USER retain NPP on its balance sheet and enters into an O&M contract with NPCIL? 
NPCIL shall undertake to transfer the O&M services to the USER after reasonable 
operating time of 5 years and training personnel of the USER.

The specific comprehensive proposal duly vetted legally in complaince 
with Atomic Energy Act may be submitted.

561 4 M/s Reliance Industries Limited

Since, all financial risks are on account of the USER herein, and the opex and capex 
requirements will be as per NPCIL on which USER will not have substantial control, can 
we agree on an arrangement wherein certain costs over-runs beyond the budgeted 
capex is borne by the NPCIL to make the cost of electricity viable for the USER and in 
case of opex over-run beyond budgeted annual O&M with a certain escalation, then 
this gets offset from Expertise Fee. This way it will protect financial interests of the 
USER also.

NPCIL's role is providing expert service and project management is 
within the scope of the user.

562 5 M/s Reliance Industries Limited

Pre project is non- committal only to the extent of obligations for the subsequent 
stages. Since NPCIL is sole entity for facilitating the pre project feasibility it should be 
committal in terms of time and cost for completion of the activity.

Kindly provide the contours of the non – committal MoU to get the clear idea of the 
roles that both NPCIL and USER will play. Even if there is no financial commitment for 
NPCIL to comply with, a binding MoU with delivery commitments needs to be 
considered. This will not only give comfort to the USER but also to the lenders. 

NPCIL's role is providing expert service and project management is 
within the scope of the user.

563 6 M/s Reliance Industries Limited

Details of such expenditure be provided at the proposal stage to enable USER to 
estimate the actual tariff. 

USER also needs to be provided with the estimated power generation, Capex, Opex, 
and all other expenses like spent fuel management etc. with escalations to estimate 
the tariff. Also provide detailed breakdown of cost sharing for AFR facilities. 

Without all above, it will be difficult to commit the BG of INR 10 crores.

Relevant information will be shared on signing of NDA.

564 7 M/s Reliance Industries Limited

Sub-leasing criteria needs to be relooked at. 

Majority of the states do not have sub lease policy; therefore, this might require major 
changes in the state's land policy.

User may take up with respective State Govt.
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565 8 M/s Reliance Industries Limited

Please explain the methodology of arriving at the Normative PLF of 68.5%? We 
understand that NPP at Kaiga, which is using the same reactors have been averaging 
above 90% every year in last five years and a five year average of 95% for. 

This being a captive PPA, we would like to understand how the USER would be 
compensated in case of PLF shortfall. 

For captive usage, if we consider this as the annual PLF and factor a spinning reserve 
equivalent for 30% of the total installed capacity the resultant tariff would be unviable.

It will also be helpful if NPCIL can indicate how much of these shutdowns would be 
planned and unplanned. Is the PLF consistent every year or varies over the period of life 
of plant.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%.

566 9 M/s Reliance Industries Limited
What is the mechanism for transferring beneficial ownership of electricity to the USER 
and how will disputes over revenue sharing be addressed?

What revenue sharing is being referred ? Please sight the relevant RFP 
para.

567 10 M/s Reliance Industries Limited

The document defines various stages and associated agreements. However, there are 
no indications of associated timelines, costs, overall contours of the agreement, agreed 
performance parameters, safety targets, environmental target for radiation, ground 
water contamination etc., demonstration parameters, consequences of shortfall, 
incentives for improvements and rejection /default criteria.

Clarity on the above pointers would be needed. 

NPCIL's role is providing expert service and project management is 
within the scope of the user.

568 11 M/s Reliance Industries Limited

What is the scope of responsibilities for USERS bidders concerning the 
decommissioning phase, and what are the expectations regarding financial 
contributions to the decommissioning fund?

Will there be any provisions to delay decommissioning in favor of extending 
operational life based on advancements in technology?

Already addressed in RFP.
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569 12 M/s Reliance Industries Limited

It Is mentioned that in case, NPCIL withdraws from the project and DAE takes it over, 
completion of the project and /or takes over subsequent stages (commissioning, 
operations, decommissioning etc.) In public interest. We presume this includes 
seamless take over without interruptions and all responsibilities, liabilities, guarantees 
as applicable to NPCIL under various agreement would be applicable to DAE

Please explain how DAE would manage the cost, quality & schedules as DAE is an 
oversight body while actual project execution / operations expertise lies with NPCIL.

Under what circumstances and criteria, third party for the substitution and the 
agreement be approved? What are the criteria for evaluating a substitute, to ensure an 
exit if needed?

In what situations can either party invoke the exit clause, and what are the financial 
implications for the exiting party?

In-case NPP does not proceed, how would NPCIL, which has been subleased the land be 
returning to the USER?

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

570 13 M/s Reliance Industries Limited

In case a SPV is formed to take up these projects and NPCIL decides to substitute itself, 
we would like to know how NPCIL would ensure required expertise for building, 
operating and maintaining the plant, given that there is very limited expertise with the 
USER.

SPV formation is not envisaged under the present RFP.

571 14 M/s Reliance Industries Limited

Page 39 mentions that the operating expenditures however it states the list is not 
limited to all the expected expenditures. In the absence of a complete list and 
estimates for the same, User will not be able to estimate the consumption tariff. 
Hence, please provide a detailed breakdown of the Operation and Maintenance (O&M) 
expenditures that the USER will be responsible for, including specific costs of fuel, 
heavy water, EMCCR and EMFR, and waste management. AFRC costing needs 
elaboration especially in terms of replenishments, inventory period, cost of inventory, 
carry cost etc.

What are the arrangements for the supply and cost of fuel (uranium, heavy water), and 
are there fixed terms or annual price adjustments?

Will there be shared resource facilities (e.g., spent fuel storage) among multiple 
reactors to optimize costs?

Relevant information will be shared on signing of NDA.

572 15 M/s Reliance Industries Limited
USER will be raising funds from the Bank - for this USER will need to provide guarantee 
of production and returns, is there a sovereign guarantee or backstopping pool setup 
for this which the USER can leverage to provide assurance to the lending BANK?

The query may be elaborated in detail.
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573 16 M/s Reliance Industries Limited

What is the recourse if land details are found unsuitable after preliminary/ later stages 
of assessment? Can additional land details be provided? USER can ensure the security 
guarantee is kept valid until the process is completed.

If after preliminary assessment, subsequent clearances are not possible/ feasible and 
the USER is unable to identify alternative land parcels, then EMD should be released 
unconditionally after written request by the USER.

Also, it is proposed to replace EMD with BG as serious participants are anyway filtered 
based on financial criteria.

1. Noted and will be permitted

2. Refer RFP Annexure-3.

3. Earnest Money Deposit (EMD) in the form of Online Payment/Bank 
Guarantee /Insurance Surety Bond will be accepted. Refer 
Corrigendum-V to RFP for Format of Bank Guarantee in lieu of EMD.

574 17 M/s Reliance Industries Limited

Captive Usage Flexibility: The min. criteria for captive usage is 51%. Moreover, even if 
USER commits to 100% consumption of power for captive use there could be periods of 
complete or partial shutdown, delay in expansion plans etc. wherein USER needs the 
flexibility to sell on short term or long term to third parties.

Tariff Estimation for Sale: The criteria of tariff determination of sale of power should be 
applicable only if the power is proposed to be sold under a bidding process for long 
term PPA by govt / DISCOM. The criteria and methodology of tariff estimation for 
power sale to other customer(s) needs to be clarified. 

RFP terms & conditions shall prevail.

575 18 M/s Reliance Industries Limited

It is stated that the power plant will be eligible for status of captive power plant and 
necessary amendment of Electricity Rules 2005 is under consideration by Ministry of 
Power.  NPCIL to clarify whether USER can withdraw their proposal (without any 
commercial implication to USER) in the event of this is not getting amended before 
signing of contract with NPCIL for BSR project implementation.

Not relevant to RFP

576 19 M/s Reliance Industries Limited

NPCIL to share the indicative cost for carrying out detailed site evaluation studies per 
site.  This will help the USER to offer as many sites as possible to have parallel 
evaluation of sites to shorten the pre-project activity time.  Also, NPCIL can share the 
manpower cost that would be charged by them for pre-project activities.

site evaluation studies are in scope of USER and Cost to be estimated 
by USER

577 20 M/s Reliance Industries Limited
What are the specific liabilities covered under the indemnity that the USER provides to 
NPCIL until all approvals for the NPP are received?

RFP terms & conditions shall prevail.

578 21 M/s Reliance Industries Limited
The contracts will be awarded to suppliers & service providers from the list of approved 
vendors. Hence, what labilities would NPCIL take in-case agencies selected default on 
cost, time & quality or negligence on their part. 

USER is responsible for procurement & project execution. QA 
coverage by NPCIL.

579 22 M/s Reliance Industries Limited
Away from Reactor Facility Costs should not be borne by the USER. Government should 
absorb this cost because the spent fuel has economic value to the government. We 
suggest removing this cost from the account of the USER.

RFP terms & conditions shall prevail.

580 23 M/s Reliance Industries Limited
How is compliance with the Civil Liability for Nuclear Damage Act, 2010 integrated into 
safety protocols?

RFP terms & conditions shall prevail.

581 24 M/s Reliance Industries Limited
Are there standardized timelines for obtaining all necessary environmental clearances, 
and what role will NPCIL play in the process?

The timelines for environmental clearances depend upon the 
procedures and requirements of MoEFCC and for the sake of MoEFCC 
clearances, NPCIL will be a project proponent. All the ncessary studies 
and preparation of reports for submission to MoEFCC is in the scope 
of USER.
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582 25 M/s Reliance Industries Limited

DAE and NPCIL should ensure lifetime fuel security of the plant.

What are the prospects of using HALEU and ANEEL fuel in PHWR? Can existing design of 
PHWR accommodate newer fuels and as and when these India gets access to HALEU 
and ANEEL fuel, can these be provided to the USER?

Query not relevant to RFP

583 26 M/s Reliance Industries Limited

What are the terms for modifications to the agreements (MoUs and contracts) during 
the project lifecycle?

Are there any provisions to renegotiate contracts if new regulations or tax laws affect 
project economics? 

RFP terms & conditions shall prevail.

584 27 M/s Reliance Industries Limited

1.    Kindly provide the methodology used for the estimation of expertise charges. 
2.    Have the expertise charges been validated by CEA / CERC or any Regulatory body? 
3.    60P/kwh basis translates Rs/MW on capex which is not commensurate to any 
licensing cost for technology in other industry. 
4.    We strongly suggest reducing this fee for the first reactor PHWR proposal that 
NPCIL undertakes to do under this RFP with a significantly lower amount for licensing 
its technology.
5.    One of the biggest challenges in NPP development is Project delays. Hence, we 
would like to understand how NPCIL would ensure timely execution of the project and 
in case of any slippage, how would the USER be compensated?

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

585 28 M/s Reliance Industries Limited
How does NPCIL envisage that insurance taken for reactors commissioned under this 
proposal get covered by insurance companies at the same cost that NPCIL currently 
pays today since only O&M will be done by NPCIL?

RFP terms & conditions shall prevail.

586 29 M/s Reliance Industries Limited

How will the township and amenities construction for plant personnel be supervised 
and monitored?

What are the expectations for training NPCIL personnel and local workforce in 
managing and operating BSRs?

Construction of township along with all the amenities and its 
supervision is in scope of USER.

587 30 M/s Reliance Industries Limited

Can you provide specific details about the types of events considered as “Force 
Majeure”, including Non-Political, Indirect Political, and Political Events, and how will 
the costs be handled during such events?

In line with the principles of natural justice, the responsibility of dispute resolution 
cannot be vested with an agency who is a party to the dispute. 

Hence, we suggest dispute resolution under Arbitration & Dispute resolution act 1996 
& its amendments.

What is the detailed mechanism for resolving disputes, particularly among Force 
Majeure events or regulatory compliance issues?

Are there any penalties for delays caused by regulatory bodies?

What indemnities will NPCIL provide to USERS for delays caused by government or 
regulatory authorities?

RFP terms & conditions shall prevail.
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588 31 M/s Reliance Industries Limited

1.    Allow the project to be setup in Seismic Zone V if NPCIL can provide design 
specifications for siting PHWR in such land area.
2.    Reduce exclusion zone radius from 1Km to 0.5Km
3.    What is the current status on the proposed reduction of the exclusion zone from 1 
km? How will this affect the project design and land requirements, and when is the 
final decision expected?  

As per present AERB regulation, setting up of NPPs is not allowed in 
Seismic Zone-V.

A proposal for reduction of EZ to 0.5km is under review by AERB.

589 32 M/s Reliance Industries Limited

What are the specific technology details for the 220 MWe PHWR BSR, including its 
performance parameters.

It would be helpful it the operational capability of BSR is stated in terms of 
1.    Overload capability 
2.    Min Turndown
3.    Safe Ramp up and ramp down rates 
4.    Time for safe shutdown 

These parameters are important for any corporate planning to utilise them for captive 
use.

Relevant Details will be shared after signing NDA

590 33 M/s Reliance Industries Limited

What specific guidelines from the Atomic Energy Regulatory Board (AERB) or other 
global standards must the proposed site meet beyond the ones mentioned in the RFP?

Can you provide detailed seismic and fault line data of the proposed site?

Are there any provisions to ensure compliance with international nuclear safety 
standards (e.g., IAEA)?

What are the detailed requirements for water storage at the plant site to ensure long-
term cooling of the core and spent fuel, including specific volumes and backup systems 
needed?

What are the specifics for the Natural Draught Cooling Towers (NDCT) and Induced 
Draught Cooling Towers (IDCT)?

All AERB codes and guides for PHWRs will be applicable.

Land is to be identified and offered by USER. NPCIL will assist in Site 
Selection requirement.

Water requirement is outlined in Annexure-1 Part-A of RFP.

Design of NDCT & IDCT will be based on site specific parameters.

591 34 M/s Reliance Industries Limited
NPCIL has mentioned the water requirements for coastal sites with once-through 
cooling water system.  NPCIL to clarify whether cooling tower-based system can be 
considered as option for coastal plant also.

Once through cooling system is preferred for coastal site.  
For cooling tower at coastal sites, Desalination plant will be required 
for fresh water makeup to cooling towers. Effect of corrosive 
environment at coastal site shall be assessed for tower based 
systems.

592 35 M/s Reliance Industries Limited

Under the proposed structure, the entire project is being funded by USER, while all the 
licenses, permits & approvals are not in the name of the USER. This is a very unique 
situation & hence we suggest having USER as the co-licensee. 

Consequences in case of change in law (including but limited to radiation levels, 
technology, emissions, leakages etc.) especially in terms of compliance norms for 
nuclear plant need to be spelt out 

RFP terms & conditions shall prevail.

593 36 M/s Reliance Industries Limited
Please provide specific AERB codes and guidelines that are applicable at each stage. 
Also provide regulatory hold points (RHP), and submission requirements at each stage 
to needed for clearances?

AERB siting code SC/S, Design code SC/D and all related AERB 
codes/guides will be applicable.
Submissions at each stage are mentioned in Annexure-2.Page 58 of 71
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594 37 M/s Reliance Industries Limited

Please provide a detailed project execution plan, specifically for the construction of the 
Reactor Building (RB) and how different construction teams and activities will be 
coordinated and how the milestones will be measured?

What are the minimum and maximum operational load requirements and performance 
benchmarks for the 220 MWe reactors?

Will NPCIL provide standard operating procedures or design documents for critical 
components or are USERS expected to generate their own?

Detailed project execution plan will be worked out jointly by USER & 
NPCIL at various stages of project.

Plant Performance data of typical 220 MWe PHWR may be provided 
after signing NDA.

All standard operating procedures or design documents are in the 
scope of NPCIL. 

595 38 M/s Reliance Industries Limited

We suggest providing license for the entire project life at one go (instead of 5 years for 
initial operation and balance for regular operation) with intermittent milestones which 
would commence subject to certain compliances.

This would provide comfort to the USER & the Lenders with respect to the continuity of 
business.

This aspect is based on the regulatory requirements stipulated by 
AERB

596 39 M/s Reliance Industries Limited

Can we capitalize the expenses relating to Capital Unit Outage in the books, treating 
them as capital expenditure? Would like to know the practice being followed by NPCIL?

Are there provisions for bidders USERS to integrate future technological advancements 
during the operational lifecycle of the reactors?

Will there be funding support for periodic upgrades and retrofitting to enhance 
efficiency or meet new regulatory standards?

RFP terms & conditions shall prevail.

597 40 M/s Reliance Industries Limited

Is the USER required to incur any renovation or modernization or LE expenditure to 
maintain or extend the rated capacity of 2 X 220 MWe for the 40-year period? 

If yes, please indicate the expenditure being incurred for such capacities.

RFP terms & conditions shall prevail.

598 41 M/s Reliance Industries Limited
Can we have a certainty from NPCIL that no expenditure other than what has been 
indicated & quantified will be incurred to operate the asset for 40 years.

RFP terms & conditions shall prevail.

599 42 M/s Reliance Industries Limited
It is mentioned that User can propose projects in multiple twins of BSR subject to 
availability of land.  NPCIL to clarify whether User can propose multiple project sites in 
different states without any restriction on number of sites or BSR units.

USER can propose multiple project sites in different states without 
any restriction on number of sites or BSR units.

600 43 M/s Reliance Industries Limited

How will intellectual property rights for innovations or optimizations developed during 
the project be handled?

What are the confidentiality obligations for USERS concerning sensitive project data?

RFP terms & conditions shall prevail.

601 44 M/s Reliance Industries Limited

Are there specific sustainability targets (e.g., water usage, emissions reductions) tied to 
the project?

How are compliance and monitoring of environmental impact integrated into project 
operations?

Not relevant to RFP

Page 59 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

602 45 M/s Reliance Industries Limited
Given that the government has announced SMRs as way forward in the Budget 2025, 
we suggest that NPCIL consider allowing Gen III and Gen IV foreign SMR technologies to 
also be commissioned under the same model

This proposal is only for 220 Mwe PHWR based BSR

603 46 M/s Reliance Industries Limited
NPCIL to furnish the current and prospective uranium sources (countries) and indicate 
whether User can explore acquiring uranium mines in other countries.

Not relevant to RFP

604 47 M/s Reliance Industries Limited
NPCIL to clarify whether Government will provide necessary support for land 
acquisition, ease of statutory approvals, sourcing of funds at concessional rate of 
interest (similar to renewables).

All these are in scope of USER

605 48 M/s Reliance Industries Limited

NPCIL to clarify their role in supporting users for procurement of critical 
components/systems to obtain competitive prices and delivery time from potential 
suppliers.  NPCIL is also requested to support in developing new suppliers to meet the 
desired cost and timelines.

Procurement is in scope of USER with QA by NPCIL. 
NPCIL support will be available for development of new suppliers.

606 49 M/s Reliance Industries Limited
NPCIL to clarify the final selection / ranking mechanism in case the number of qualified 
users is more and also higher number of sites offered.

Not relevant RFP

607 50 M/s Reliance Industries Limited

USER seeks amendment of Qualification Requirement (QR) related to net worth.  The 
amendment to be - "In case of subsidiary company participating in the RFP as captive 
power consumer, the net worth criteria can be met with combined net worth of 
subsidiary company and its parent company/companies.

Refer Annexure-3 and Corrigendum-IV of RFP

608 51 M/s Reliance Industries Limited
USER requests NPCIL to share the BOQ for key items, equipment and civil, structural 
steel and other quantities to enable estimation

Refer Corrigendum-IV of RFP regarding NDA and sharing of BOQ. 

609 52 M/s Reliance Industries Limited
USER requests the specification of both NPP and BOP to be shared along with supplier 
details and equipment names, lead times and approx. cost

Refer Corrigendum-IV of RFP regarding NDA and sharing of BOQ. Cost 
to be discovered by USER.

610 1
M/s REMC Limited on behalf of Indian 
Railways 

Reference to item 1 at page 6 of 84 status of ownership of NPP in the books of account 
after transfer to NPCIL may be clarified.

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER. 
Related issues may checked with financail professionals.

611 2
M/s REMC Limited on behalf of Indian 
Railways 

Reference item 5 page 7 of 84, applicable direct or indirect taxes as on date may be 
clarified

Impact of Direct / Indirect Taxes applicable to RFP may be ascertained 
in consultation with Tax consultant.

612 3
M/s REMC Limited on behalf of Indian 
Railways 

List of Agencies may be furnished with details of name Address and Contact Number 
for conducting site evaluation study and site Evaluation report 

Information will be furnished on specific request from USER

613 4
M/s REMC Limited on behalf of Indian 
Railways 

Indian Railways has potential sites in Rajasthan and Gujarat under the Jurisdiction of 
western Railway and North Western Railway .Korapur in Gujarat and Rawatbhata in 
Rajasthan are existing Nuclear power plants of NPCIL. What will be the clearances 
required from State?

Regulatory Clearances  as per RFP Annexure-1 Part-B. 

Statutory clearances from applicable state/central government 
agencies and any other applicable statutory bodies for setting up 
NPPs will be required to be otained.

614 5
M/s REMC Limited on behalf of Indian 
Railways 

Time lines for finalization of the sites and subsequent clearances from AERB may be 
furnished. Times lines for MoU Agreement no 1,23,4?

The time will depend on site investigation studies by USER and 
regulatory approvals by AERB.

615 6
M/s REMC Limited on behalf of Indian 
Railways 

Site requirement will be fixed based-on exclusion radius of 0.5 KM or 1 KM as 1 KM is 
said to be under consideration. 331 hectare for 1 KM & 87 Hectare for 0.5 KM

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

616 7
M/s REMC Limited on behalf of Indian 
Railways 

IR intends for single unit of 220 MWe at Multiple sites near to the TSS for better 
evacuation of power  at nearby load centre. cost repercussion of single unit   may be 
furnished along with feasibility/ possibility.

Design available for 220 Mwe BSR is for twin unit configuration only. 

Page 60 of 71



Overall 
Query no.

Query no. Name of Company Description of the query Response from NPCIL

Pre-Proposal Clarifications – Response to RFP no. NPCIL/BSR-220MWe/2024/01

617 8
M/s REMC Limited on behalf of Indian 
Railways 

REMCL will submit Acceptance letter of RBI mandate for Rs 10 Cr towards the EMD
Earnest Money Deposit (EMD) in the form of Online Payment/Bank 
Guarantee /Insurance Surety Bond will be accepted. Refer 
Corrigendum-V to RFP for Format of Bank Guarantee in lieu of EMD.

618 9
M/s REMC Limited on behalf of Indian 
Railways 

Methodology Tariff Determination for surplus power ? RFP terms & conditions shall Prevail.

619 10
M/s REMC Limited on behalf of Indian 
Railways 

Panel of approved list of vendors /contractors/land survey agency & other empanelled    
agencies/vendors for site evaluation  may be shared.

Relevant documents will shared after signing NDA

620 11
M/s REMC Limited on behalf of Indian 
Railways 

Any other mode of providing land to NPCIL (other than sub-leasing) may be clarified. RFP terms & conditions shall prevail.

621 12
M/s REMC Limited on behalf of Indian 
Railways 

What will be the clearances required from State?

Regulatory Clearances  as per RFP Annexure-1 Part-B. 

Statutory clearances from applicable state/central government 
agencies and any other applicable statutory bodies for setting up 
NPPs will be required to be otained.

622 1 M/s Saffrongrid Limited

What is the estimated annual OPEX per MW(accurate), and what are the major 
contributors? What is the projected cost per unit of power generation, considering fuel, 
maintenance, and staffing?How does the fuel cost structure impact overall OPEX, and 
are there hedging mechanisms?What provisions are in place for cost optimization in 
long-term O&M (e.g., automation, AI-based monitoring)?

Relevant information will be shared on signing of NDA.

623 2 M/s Saffrongrid Limited
Can NPCIL provide detailed benchmarks of OPEX costs for similar operational nuclear 
plants? And aslo a financial model of a respective 220 MW plant ?

Relevant information will be shared on signing of NDA.

624 3 M/s Saffrongrid Limited
What is the projected heavy water inventory requirement per reactor per year? Can 
NPCIL provide clarity on heavy water leasing terms and annual lease charges?

Already addressed in RFP

625 4 M/s Saffrongrid Limited
Are there any government subsidies or cost optimizations available for heavy water 
procurement? Can we manufacture our own Heavy water? Will NPCIL allow third-party 
procurement of heavy water or is it strictly through DAE?

User has to take up with respective ministries for benefits / 
exemptions etc.

626 5 M/s Saffrongrid Limited

What specific expertise and services are covered under the 60 paise/kWh expertise 
fee?Has NPCIL conducted any cost-benefit analysis to justify this fee structure? Can we 
review such data?Can we opt for a lump sum payment instead of per-unit charges to 
reduce long-term financial burden?

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

627 6 M/s Saffrongrid Limited

What are the estimated pre-operative costs associated with the project, including land 
acquisition, regulatory approvals, site evaluation, environmental clearances, and 
other preliminary expenses, before commencing any civil works? Can NPCIL provide a 
detailed cost breakdown for these activities?

Relevant Details will be shared after signing NDA

628 7 M/s Saffrongrid Limited

What is the estimated total CAPEX per MW for a 220 MWe BSR unit, and what factors 
influence it?Can NPCIL provide a detailed breakdown of CAPEX components (civil 
works, equipment, licensing, etc.)?Can we get a detailed risk matrix for CAPEX overruns 
and how NPCIL mitigates those risks?

Relevant Details will be shared after signing NDA

629 8 M/s Saffrongrid Limited
Experientially what are the broad challenges we come across in pre operative phase? 
Like land acquisition, location, water availability, buy-in from 
farmers/villages/communities?

Not relevant to RFP

630 9 M/s Saffrongrid Limited As NPCIL/DAE is taking back the spent fuel, will we be compensated for the same? Not relevant to RFP
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631 10 M/s Saffrongrid Limited
Will NPCIL support hybrid energy models that integrate nuclear with renewable energy 
sources?

This RFP is only for 220 MWe PHWRs.

632 11 M/s Saffrongrid Limited
Can the land requirement be reduced by using any advanced technology to control the 
radiation? Is it 1.5KM or 0.5 KM?

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

633 1 M/s SBI Capital Markets Limited
As per the RFP the project assets and land will not be in the books of the USER, in such
situation the security for debt funding will only be right of use of power and there will
not be any charge on land and project assets.

Detailed legal opinion based on which the query is raised may be 
submitted with relevant court ruling , citations if any.

634 2 M/s SBI Capital Markets Limited
RFP also mentions that the substitution agreement will be signed post any unforeseen
event occurs, in such situation as per RBI guidelines the security for debt will not be
available in absence of ab-initio substitution right.

May take up with RBI.

635 3 M/s SBI Capital Markets Limited
What will be the exact cost associated with construction of the project, 
decommissioning and contingent capex. It is to be specified to determine the viability 
of the proposal. The benchmark Nuclear Power Projects given are very old.  

Relevant information will be shared on signing of NDA. Current cost 
for BSR to be estimated by USER.

636 4 M/s SBI Capital Markets Limited
There should be guaranteed production of power in the agreement so as to ascertain 
the minimum cash flow from the project.  Is the PLF mentioned is the guaranteed PLF? 
Generally, in Nuclear Power PLF is way higher than 68.5%. 

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 

637 5 M/s SBI Capital Markets Limited
Who will bear the uranium fuel supply risk? how will the captive user be compensated 
in case of shortfall in power generation due to non-availability of fuel?

Uninterrupted supply of Fuel will be ensured by DAE, GoI.

638 6 M/s SBI Capital Markets Limited
In case of substantial increase of cost of uranium fuel, cost of power would become 
unviable for the user. How is it ensured?

Not Relevant to RFP

639 7 M/s SBI Capital Markets Limited Will NPCIL bear the cost overrun if its due to reasons attributed to it. RFP terms & conditions shall prevail.

640 1 M/s Tata Power Compnay Limited
As per RFP document, A proposal for suitable amendment of the Electricity Rules, 2005, 
notified under the Electricity Act, 2003 is under consideration of the Ministry of Power.
Please share the copy of this proposal.

Following notification by MoP, the amendment will be made 
available.

641 2 M/s Tata Power Compnay Limited

NPCIL to clarify the following points:
a) Whether User is free to set-up BSR exclusively for selling power to distribution 
companies and other users?
b) Can energy "not scheduled" be sold in Power Exchanges?                                                                                                                                                                                            
NPCIL to share latest DAE tariff norms. 

Already clarified in RFP.

642 3 M/s Tata Power Compnay Limited

Please clarify if the legal ownership of the nuclear asset will be transferred to NPCIL or 
it will be transferred for operation and asset will remain in books of User?
In case of ownership transfer how will the following challenges be addressed:                                            
a) Bank Financing - Since there will be no asset on TPCL book post construction, how 
will the loan be securitised? 
b) Tax Implications - Upon transfer of asset upon minimal value which party will bear 
the transaction cost & related tax implications?

Legal ownership is requirement of Atomic Energy Act. In case 
financing from own resources is not contemplated, option of 
financing to be discussed with the financial institutions .
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643 4 M/s Tata Power Compnay Limited

Copy of Tripartite agreement shall be shared (Agreement-4). Expected fuel and Heavy 
water cost in 2030-31 shall be indicated. Heavy water & Fuel cost escalation, leasing 
terms etc. shall be agreed in this agreement. Life time availability of Fuel and Heavy 
water shall be ensured by DAE. 

NPCIL to confirm that fuel & Heavy Water cost, its cost escalation, leasing terms etc. for 
BSRs shall be same as of NPCIL's existing 220 MW PWHRs.                                                                                             

Uniterrupted supply of Fuel and Heavy Water will be ensured by DAE, 
GoI. The charges of fuel and heavy water will be decided at time of 
Agreement-4.

644 5 M/s Tata Power Compnay Limited
NPCIL shall revisit expertise charges indicated as tariff calculated with this becomes 
unviable. User suggest NPCIL to consider expertise charge of 5 paisa per unit if PLF is 
more than 90%. 

The quantum of expertise charges under the RFP is the decision of 
Govt  of India.

645 6 M/s Tata Power Compnay Limited

NPCIL / DAE to indicate the following in 2030-2031:
a) Heavy water cost and its cost escalation
b) Fuel Cost and its cost escalation
c) Levies in Nuclear Power
d) Insurance Charges
e) Any other taxes

The charges of fuel and heavy water will be decided at time of 
Agreement-4.

646 7 M/s Tata Power Compnay Limited
Please clarify if lease charges will be applicable on Heavy water heavy water is property 
of DAE or Heavy water cost will be recovered in Equated Annual Instalments (“EAI”) 
over 40 years?

Heavy water is property of DAE and lease charges on the heavy water 
inventory held by the plant, will be payable at the rate notified by the 
DAE

647 8 M/s Tata Power Compnay Limited
What would be the exact mode and manner of transfer of ownership of assets to
NPCIL? Since the mechanism is not clear, we would require clarity on this aspect.

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER.

648 9 M/s Tata Power Compnay Limited

We understand that (i) the underlying land would be transferred to NPCIL for a lease
for a period of 99 years or more; and (ii) the assets developed for the NPP on top of
the land (the “NPP Assets”) would be transferred to NPP for an amount of ₹ 1. Such a
transfer may attract certain tax liabilities in the form of stamp duty, GST as well as
under the Income Tax Act. Would specific exemptions be provided to the USER against
these tax liabilities, and what is the approach pertaining to such exemptions? 

All applicable law of land will apply.

649 10 M/s Tata Power Compnay Limited

It is stated that the “beneficial ownership” of the NPP Assets would be retained by the
USER. Please give more clarity on the nature of the beneficial ownership that would be
retained by the User. Can it be confirmed whether the transfer of NPP Assets to NPCIL
would involve (a) complete transfer of the NPP Assets to NPCIL with the USER
retaining a contractual right to the exclusive use of the electricity generated; or (b) 
only hand over of possession of the NPP Assets to NPCIL with the USER retaining
ownership of the NPP Assets?

Assets of NPP, for purpose of operation, will get transferred to NPCIL. 
However, beneficial ownership i.e. right over electricity generated 
and available after auxiliary consumption, will remain with the USER.
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650 11 M/s Tata Power Compnay Limited

On the one hand, the present Clause as well as Clause (ii)(a) of Annexure-3 of the RFP
[Page 42] contemplate the entire power generated to be used for the USER’s own
requirements. 

On the other hand, the present Clause also envisages a situation where the user may
wish to sell the electricity produced to other customers and that the tariff thereof will
be determined by the Department of Atomic Energy (“DAE”) under Section 22 of the
Atomic Energy Act, 1962 (“AE Act”). 

In this light it may be clarified whether the USER is permitted to sell the electricity
produced to other customers despite the requirement of captive usage of the
electricity so produced.

If it is permitted then, kindly clarify if the user is permitted to also sell the power as a
trader / on power exchanges? 

Based on the clarification, the proposed structure of the transaction shall be finalized.

Aptly clarified in RFP.

651 12 M/s Tata Power Compnay Limited

The transfer of NPP Assets without consideration to NPCIL would attract tax under
Section 56 of the Income Tax Act, 1961 (the “IT Act”) as well as GST. These taxes would
be a substantial amount, and as per the wording of this clause, would have to be borne
by the USER. Would the Central Government provide any exemption to the applicability
of such taxes on such transfer?

What steps are being taken for such exemptions?

Detailed legal opinion based on which the query is raised may be 
submitted with relevant court ruling , citations if any.

652 13 M/s Tata Power Compnay Limited

The banks and financial institutions funding the project for the USER would need to
create a charge on the NPP Assets. However, due to the operation of the AE Act along
with the provisions of the present RFP, it would not be possible for banks or financial
institution to enforce any charge on the NPP Assets. This may restrict the ability of the
USER to finance  the NPP Project. 

Would any exception be provided in order to enable the banks and financial institutions
to be able to create a charge on such NPP Assets?

Please give a clear cut scheme contemplated in your query in 
compliance with the provisions of Atomic Energy Act.

653 14 M/s Tata Power Compnay Limited

What would be the mechanism for banks/financial institutions to create a security in
the pre-construction, construction and decommissioning phase (since no electricity will
be produced at that point of time)?

During the operation phase, what would be the mechanism for banks/financial
institutions to create a charge on the electricity generated by the Project (considering
that this is a captive Project and no separate amounts may be payable for the supply of
electricity to the USER in that scenario)? 

Banks may require adequate security to be created on the tangible assets of the NPP in
order to sanction any financing for the NPP. Would the government provide any
assistance/guarantees in order to enable the USER to obtain financing for the NPP? 

Please give a clear cut scheme contemplated in your query in 
compliance with the provisions of Atomic Energy Act.
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654 15 M/s Tata Power Compnay Limited

(a)          The sub-leasing to NPCIL may require specific consents from the State
Government that has allotted the land for the NPP. Would NPCIL assist the USER in
obtaining these consents? Furthermore, in case of any delay in approvals, will there be
an extension to project timelines or relief in financial obligations for the USER?

(b)         The sub-lease of the land to NPCIL may attract certain levies in the form of
stamp duty, tax liability under the IT Act. Would there be an exemption provided to the
USER against such levies?

(c)          What would the USER be indemnifying NPCIL against (as mentioned in the
third bullet point)?

User to take up with the respective State Govt.

655 16 M/s Tata Power Compnay Limited

(a)          The transfer of all the assets would attract substantial levies, include stamp
duty, GST as well as tax liability under the IT Act. Would any exemptions against these
levies be provided to the USER?

(b)         Are we correct in our understanding that after such transfer, these assets
would no longer be on the books of the USER and would be transferred to the books of
NPCIL?

All applicable law of land will apply.

656 17 M/s Tata Power Compnay Limited

The RFP envisages transfer of the entirety of the assets as per Clause (vii)(b)(iv) [Page
10] as well as Clause (i) [Page 6]. 

Thus, there is a lack of clarity with respect to what the term “irrespective of any
contrary covenant(s) in the MOU & Agreements” implies. The same may be clarified.

This simply means that assets needs to be vested with NPCIL to be 
complaint with Atomic Energy Act.

657 18 M/s Tata Power Compnay Limited

The said clause is in contravention of the provisions of the AE Act which clearly provide
that the Central Government or authority or government company shall (i) enter into
agreements with the Boards or corporations concerned in respect of supply of the
electricity so produced; and (ii) enter into arrangements with the relevant Electricity
Board/corporation for transmission of electricity to any other State.

In light of the above, would the NPCIL be making the necessary arrangements for the
offtake of electricity?

Further, will there be transmission charges waivers for the electricity produced from
the NPP?

Clauses of Atomic Energy Act referred in query are read out of 
context to the concept of BSR model.
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658 19 M/s Tata Power Compnay Limited

(a)     If neither party can claim any relief in light of a force majeure event, then what
would the dispute be over?

(b)    The USER has to be provided some form of compensation/relief, at least in the
case of change in law. Furthermore, an extension to the term of the project is to be
provided in case of any delay due to reasons beyond the control of any of the parties.

(c)     The burden of proof of the existence of a force majeure event should be on the
party claiming the existence of such an event.

Force majeure is a non negotiable clause.

659 20 M/s Tata Power Compnay Limited
We would request if the confidentiality obligations under the Non disclosure 
Agreement are mutual

Standard clauses iro confidentiality prevailing in commercial 
transactions will prevail.

660 21 M/s Tata Power Compnay Limited

Since User is awarding various packages and will be managing various sub contract, the 
Control shall be with user to avoid delays and effective contract handling. NPCIL role 
during project construction shall be limited to supervision to ensure that work is being 
done as per drawing and specification. Please confirm and amend the RFP document 
accordingly.

Award of various constrcution/procurement packages and their 
control is in scope of USER with supervision and QA coverage by 
NPCIL.

661 22 M/s Tata Power Compnay Limited
Copy of Draft non-committal MoU between NPCIL & User to be shared. Also, expected 
expenditure to be incurred by NPCIL including manpower expenditure to be indicated.

Relevant Details will be shared after signing NDA

662 23 M/s Tata Power Compnay Limited

Since land is being sub-leased to NPCIL for 99 years, what would be the terms of 
ownership/repurposing of land post 99 years, considering the radioactivity risks? 
Can the peripheral part of the land, outside main reactor be repurposed and reused 
after decommissioning at the end of plant life? 
At what time, plant will be decommissioned?

RFP terms & conditions shall prevail.

663 24 M/s Tata Power Compnay Limited

1. Copy of draft of Agreement for Pre-Project activities (Agreement-1), Construction 
Phase work (Agreement-2) and for O&M Phase (Agreement-3) shall be shared. Division 
of Responsibility and accountability of each party for schedule & cost overruns shall 
part of Agreements. 
2. Expected expenditure to be incurred by NPCIL including manpower expenditure for 
pre-project activities and construction phase work shall be given by NPCIL
3. NPCIL to confirm that to expedite the manufacturing, construction & installation, 
NPCILs approved third party inspection agencies can be deployed. If required NPCIL 
shall accord approval for additional third party inspection agencies meeting NPCIL 
qualification requirements.
4. O&M agreement & Tripartite agreement shall cover provision for compensation to 
User in case of lack of ability to supply power due to:  
(a) Fuel Supply Chain issues and price fluctuations (under DAE purview) and 
(b) Operational issues  - under NPCIL Purview
5. NPCIL to confirm if auxiliary power consumption indicated includes power 
consumption of township and other facilities being constructed for BSRs.       

1- Commercial
2 - Commercial
3 - QA coverage will be as defined in RFP.
4- Commercial
5 - Auxiliary power consumption indicated in RFP is only for Plant 
Auxiliary loads.
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664 25 M/s Tata Power Compnay Limited

NPCIL to confirm that detail design, engineering, BOQ, Specification, drawings, 
approved vendor list & vendor qualification requirement of complete BSR System 
including  township design norms & training establishment, security establishment etc. 
shall be provided. NPCIL to also confirm that approval shall be accorded for additional 
vendors meeting NPCIL qualification requirement.  

Required information will be provided to qualified USERs at 
appropriate time.
User can recommend new vendors for qualification by NPCIL. 

665 26 M/s Tata Power Compnay Limited

Since Fuel and Heavy water shall be property of DAE, DAE shall construct AFRF. DAE 
may construct AFRF common for multiple users. Terms and conditions for use of AFR 
being constructed by DAE shall be similar to 220 MW NPCILs' PHWRs and same shall be 
shared upfront.

Regarding AFR facility, conditions provided in RFP will be applicable.

666 27 M/s Tata Power Compnay Limited

Considering 6% annual escalation, O&M cost for 2030-31 works out to be very high. 

User request NPCIL to re-visit O&M expenditure indicated in Annexure-2 as it is very 
high and indicate optimised O&M cost applicable in 2030-2031 and annual escalation 
applicable beyond 2030-2031. Non-critical O&M activities can be performed by User 
under NPCIL supervision for optimising O&M cost.

NPCIL to also indicate insurance charges applicable.

O&M cost indicated in RFP is the actual cost for similar operating 
plants.

667 28 M/s Tata Power Compnay Limited

The RFP mentions the provisioning for NPCIL exit (via, Exit Clause) with DAE presuming 
the responsibilities. However, we propose that this exit of NPCIL shall be post consent 
of the USER, & subject to execution of the agreement with DAE taking over the 
obligations of NPCIL. Also, any disruption leading to operational/ financial loss to USER 
should be compensated by NPCIL without delay.

RFP terms & conditions shall prevail.

668 29 M/s Tata Power Compnay Limited
We understand that we will identify site considering exclusion zone of 0.5 km. NPCIL to 
confirm.

Current requirement of EZ as per AERB siting code (AERB/NF/SC/S 
Rev1) is 1 km. 
A proposal for reduction of EZ to 0.5 km have been submitted and is 
under review in AERB.

669 30 M/s Tata Power Compnay Limited
User request NPCIL & AERB to revisit SDVs considering enhanced safety features in 
BSRs and new norms applicable globally.

Requirements of AERB siting codes/guides will be applicable.

670 31 M/s Tata Power Compnay Limited

NPCIL to indicate expected shutdown period for these activities. 
Further NPCIL shall check and confirm that plant life to be considered for tariff 
calculation as 40 years will be excluding the shutdown required for En-masse Coolant 
Channel Replacement and En-masse Feeder Replacement i.e. useful life of reactor for 
tariff calculation shall be 40 years + shutdown for Enmass coolant channel and feeder 
replacement. 

Expected shutdown periods for EMCCR & EMFR is indicated in RFP.

671 32 M/s Tata Power Compnay Limited

Since EMCCR / EMFR will be after 20-25 Years, we understand that fuel loading will be 
done between 20-25 years and fuel recovery charges shall be calculated accordingly.

RFP terms & conditions shall prevail.

672 33 M/s Tata Power Compnay Limited
NPCIL shall re-visit PLF. With Plant load factor of 72.5%, tariff will be very high and 
project will not be viable. User Request NPCIL to consider plant load factor of 90%.

The plant is expected to operate at Normative Plant Load Factor 
(“PLF”) of 68.5%. The normative PLF is under consideration for 
revision to 72.5%. However the actual availability is expected to be 
higher as per historical trend of similar operating NPPs. Actual Plant 
availability depends upon mutiple factors. 
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673 34 M/s Tata Power Compnay Limited

1. It is suggested to revise qualification requirement mentioned under point no. ii. a) as 
under:

The USER shall have an industrial/commercial unit which, for its commercial/ industrial 
activities has requirement of electricity of about 2500 MUs per year, which the USER 
intends to  meet from the captive generating plant of the BSR. 
OR
USER sister group company/ies has requirement of electricity of about 2500 MU per 
year which User sister group company/ies intend to meet from BSRs plants. If required, 
User may form Special Purpose Vehicle (SPV) or Joint Venture (JV) with sister group 
company/ies for implementation of BSRs. 

2. Regarding point no. iix. b) of qualification requirement, we request NPCIL to clarify 
that at granular level, what would be the exact criteria regarding high safety margin 
and low financial risk in terms of credit rating (e.g. Net Debt/EBITDA, Debt/Equity)? Do 
we follow credit rating assessments done by Indian (CARE, ICRA, CRISIL, India Ratings) 
or foreign credit rating agencies for this purpose?

NPCIL to also confirm that If User is SPV or JV, networth and credit rating of majority 
stakeholder shall be considered for meeting qualification requirement. 

Refer RFP Annexure-3 and Corrigendum-IV

674 35 M/s Tata Power Compnay Limited

Cost indicated is for projects completed around 15 Years back. Also, cost is for 
expansion project wherein some of the existing infrastructure of existing units have 
been used. NPCIL shall share specification, drawings and BOQ for 2 x 220 MW BSRs and 
approved vendor list to estimate cost of 2 x 220 MW BSRs.

Relevant Details will be shared after signing NDA

675 36 M/s Tata Power Compnay Limited

User request NPCIL, DAE and GoI to consider following benefits and incentives to make 
BSRs techno-commercially viable: 

1. Benefit of green power to be extended & MoP, GoI and State Govt shall waive off 
ISTS and State Transmission charges.  
2. GoI shall provide following financial incentives and shall waive off following taxes and 
duties:  
2.1 GoI allow framework for raising capital via Clean Bonds. These Clean Bonds should 
enjoy tax benefits like the Green Bonds and / or Mega Projects. 
2.2 Green loans below GoI rate with moratorium of PPA period
2.3 Concession in taxes & duties like GST, Customs, Imports and all kind of taxes and 
duties in relation to Construction and Operations for life span of the project. 
2.4 Single window fast track statutory clearance for BSR adoption.
3. Power generated from BSR shall be treated as Base load.
4. Assistance from NPCIL for the USER in securing financing for the project under any 
master tripartite agreement with banks - at competitive interest rates.
5. Waiver of transmission charges, electricity duty and other charges.
6. Mandating Discoms for use of clean power from nuclear sources similar to 
renewable power obligation.

RFP terms & conditions shall prevail.
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676 37 M/s Tata Power Compnay Limited

a.  Under the operation phase, will the employees involved in operation and 
maintenance activities fall under the direct employment of NPCIL, or will they be 
considered employees of the USER? 

b. Can you clarify as to who will be responsible for compliance with applicable labour 
laws, statutory obligations, and employee liabilities, including gratuity, insurance, and 
provident fund contributions?

c. Can it be clarified that in the event of a labour dispute or non-compliance with 
statutory requirements, etc., the sole cost and risk shall remain with  NPCIL?

RFP terms & conditions shall prevail.

677 38 M/s Tata Power Compnay Limited

The present Clause envisages that the USER may approach the State Government 
seeking a lease for a period of 99 years or more. However, in terms of Annexure-2 
[Page 39 ], the operational life of the plant shall be for a period of about 40 years. 

In such a case, kindly clarify the rationale for a lease period of 99 years or more when 
the operational life of the project shall be about 40 years.

RFP terms & conditions shall prevail.

678 39 M/s Tata Power Compnay Limited

In the event should the vendors provided by NPCIL are not able to undertake the 
relevant works in a cost-effective manner, then would NPCIL consider approving other 
vendors as proposed by the USER?
Further, if there are any delays or any works which are sub-standard carried out by 
such vendors, then how would NPCIL propose to address such concerns?

User can recommend new vendors for qualification by NPCIL. 

679 40 M/s Tata Power Compnay Limited

As per Clause (vii)(b)(iv) [Page 10 ] as well as Clause (i) [Page 6 ], the entirety of the 
NPP Assets shall be transferred to NPCIL once the project has been fully constructed 
under a long term comprehensive O&M agreement (Agreement 3) at a value of Rs. 1. 

The present Clause is inconsistent with the aforesaid Clauses as this clause talks about 
stage wise transfer of NPP Assets instead of one single transfer once the construction 
has been completed. The same may be clarified. It may further be clarified that if NPCIL 
requires transfer of assets stage-wise for securing approvals, then what would be the 
mode and manner of such transfer?

Micro detailing for the relevant agreements can be mutually agreed 
upon at the appropriate juncture within the existing regulatory 
framework.

680 41 M/s Tata Power Compnay Limited

(a)           At what stage is the said tripartite agreement to be signed between the 
parties? Would it be subsequent to execution of Agreement 3?
(b)          Would there be any pre-agreed costs for the leasing of fuel and heavy water?
(c)           Would any variation in costs of these materials be at the risk of the USER for 
the life of the Project?
(d)          Please clarify that NPCIL/DAE shall indemnify (which includes but is not limited 
to the cost of electricity/ restitution for loss of generation) the USER against all costs 
and losses that are incurred as a result of disruption in the supply of fuel and/or heavy 
water.

RFP terms & conditions shall prevail.

681 42 M/s Tata Power Compnay Limited Would NPCIL indemnify the USER in the event this PLF is not achieved? RFP terms & conditions shall prevail.
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682 43 M/s Tata Power Compnay Limited

As per the disclaimer issued to the present RFP, the information provided may depend 
on the interpretation of law, is not intended to be an exhaustive account of the 
statutory requirements and should not be regarded as complete or authoritative 
statement of law. 

Thus, the setting up of the BSR is at a very nascent stage. In light of the same, there 
might be further queries in addition to the present queries or queries emanating from 
NPCIL’s responses to the present queries. Therefore, it may be clarified or the present 
RFP may be suitably amended to provide for further queries.

RFP terms & conditions shall prevail.

683 44 M/s Tata Power Compnay Limited

"…....against intangible asset. i.e. right of the USER to have beneficial ownership of the 
electricity." In the RFP, there is some ambiguity regarding ownership of asset. Whether 
asset will initially be in the books of Tata Power and then transferred to NPCIL? If yes, 
then since capital asset is transferred at inadequate consideration, there could be 
implications of section 50C /50D and Tata Power may have capital gain implication. As 
mentioned in above point, the word transfer is creating ambiguity. 

Further, please  note that tax implications will depend upon the accounting treatment. 
Hence, RFP needs to provide clarity. In case of ownership, Tata Power will be eligible to 
claim depreciation. If there is no ownership since start of project, then accounting 
needs to be done as per "Right to Use" asset. The tax treatment shall depend on the 
accounting treatment, which is different for both scenarios.

The broad methodology within the existing regulatory framework has 
been addressed in the RFP,  for micro detailing, financial / Tax  experts 
may be consulted.

684 45 M/s Tata Power Compnay Limited

Please amend the USER definition para as under.

“The Industry/ies intending to set up the BSR, (hereinafter referred as “USER”, which 
term shall also include a reference to its Affiliates when referred to under qualification 
requirements under Annexure 3 of the RFP) will have right on entire electricity output 
generated (net of auxiliary consumption) by the Nuclear Power Plant (“NPP”). Assets of 
NPP, for purpose of operation, will get transferred to NPCIL. However, beneficial 
ownership i.e. right over electricity generated and available after auxiliary 
consumption, will remain with the USER. (Contract will be made having appropriate 
provisions for such arrangement). For the purposes of this RFP, a) “Affiliate(s)” shall 
mean a company that either directly or indirectly i. Controls; or ii) is Controlled by; or 
iii) is under common Control with the User (in the case of a single company) or with a 
member of the USER (in the case the User is a consortium); wherein “Control” shall 
mean ownership of at least twenty six percent (26%) of the voting right in an entity”.

Refer Annexure-3 and Corrigendum-IV of RFP

685 1
Association of Power Producers (APP), 
New Delhi

Request to allow DISCOMs to set up Nuclear Power Plant for distribution to consumers 
in their license area under the RFP issued by NPCIL.

This RFP is meant for captive Users only as per government of India 
guidelines. Refer Annexure-3 and Corrigendum-IV of RFP for 
Qualification requirement of USER.
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686 1
Tamil Nadu Power Producers Association 
(TNPPA)

Request for following amendment in the RFP for consumption of electricity for own use-
to enable more CPPs participation in the said RFP.

a) The USER's shareholders shall have an industrial/commercial unit which for its 
commercial/industrial has requirement of electricity of about 983 MUs per year, which 
the USER's shareholders intend to meet from the captive generating plant of the BSR.

b) The USER shall have minimum net worth of Rs. 1.000 Crores in the preceding 
financial year (2023-24) and should have credit rating corresponding to high degree 
safety regarding timely servicing of financial obligations and very low credit risk from 
credit rating agencies, authorized to operate in India.

vi. USER shall be required to submit non-interest bearing EMD (Earnest Money 
Deposit)/ Proposal Security of Rs. 5 crores in the form of either deposit to NPCIL 
account or Bank Guarantee/Insurance Bond well within submission due date.

This RFP is meant for captive Users only as per government of India 
guidelines. Refer Annexure-3 and Corrigendum-IV of RFP for 
Qualification requirement of USER.

687 1 M/s Torrent Power Ltd
To setup NPP for serving consumers of our licensee area under our DISCOM and thus 
request your support to allow DISCOMs to set up Nuclear Power Plant forsourcing 
power for their license area under the RFP issued by NPCIL.

This RFP is meant for captive Users only as per government of India 
guidelines. Refer Annexure-3 and Corrigendum-IV of RFP for 
Qualification requirement of USER.
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